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January 30, 2004 
Supersedes October 15, 2003 

 
BEFORE SUBMITTING YOUR BID 

 
1. Use pen and ink to complete the Bid. 
 
2. Have you signed and completed the Contract Agreement, Offer & Award Forms? 
 
3. As a minimum, the Bidder will submit a Bid Package consisting of the Notice to 

Contractors, the completed Acknowledgement of Bid Amendments & Submission of 
Bid Bond Validation Number form, the completed Schedule of Items, 2 copies of the 
completed Agreement, Offer, & Award form, a Bid Bond or Bid Guarantee, and any 
other Certifications or Bid Requirements listed in the Bid Book. 

 
4. Have you included prices for all Bid Items?  (“Zero is not considered a bid price.”) 
 
5. Have you included a bid guarantee?  Acceptable forms are: 
 

A. Bid Bond on the Department’s prescribed form for 5% of the Bid Amount.  
(Or forms that do not contain any significant variations from the Department’s 
forms as solely determined by the Department.) 

 
B. Official Bank Check, Cashier’s Check, Certified Check, U.S. Postal Money 

Order or Negotiable Certificate of Deposit in the amount stated in the Notice to 
Contractors. 

 
6. If the written Bid is to be sent, Federal Express overnight delivery is suggested as the 

package is delivered directly to the DOT Headquarters Building in Augusta.  Other 
means, such as U.S. Postal Services’ Express Mail has proven not to be reliable. 

 
 
AND FOR FEDERAL AID PROJECTS 
 
 
7. Have you included your DBE Utilization commitment in the proper amounts and 

signed the DBE Certification? 
 
If you need further information regarding Bid preparation, call the DOT Contracts Section 
at (207)624-3410. 
 
For complete specifications regarding bidding requirements, refer to Section 102 of the 
Maine Department of Transportation, Standard Specifications, Revision December 2002. 
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Supercedes February 11, 2003 
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NOTICE 
 
The Maine Department of Transportation is attempting to improve the way Bid 
Amendments/Addendums are handled, and allow for an electronic downloading of bid 
packages from our website, while continuing to maintain a planholders list.   
 
Prospective bidders, subcontractors or suppliers who wish to download a copy of the 
bid package and receive a courtesy notification of project specific bid amendments, 
must provide an email address to Diane Barnes at the MDOT Contracts mailbox at:  
MDOT.contracts@maine.gov.  Each bid package will require a separate request.   
 
Additionally, interested parties will be responsible for reviewing and retrieving the Bid 
Amendments from our web site, and acknowledging receipt and incorporating those 
Bid Amendments in their bids  using the Acknowledgement of Bid Amendment Form.  
 
The downloading of bid packages from the MDOT website is not the same as providing an 
electronic bid to the Department.  Electronic bids must be submitted via 
http://www.BIDX.com.  For information on electronic bidding contract Rebecca Pooler at 
rebecca.pooler@maine.gov.  

mailto:MDOT.contracts@maine.gov
http://www.bidx.com/
mailto:rebecca.pooler@maine.gov


NOTICE 
 

For security and other reasons, all Bid Packages which are 
mailed, shall be provided in double (one envelope inside the 
other) envelopes. The Inner Envelope shall have the following 
information provided on it: 
 
 Bid Enclosed - Do Not Open 
 PIN: 
 Town: 
 Date of Bid Opening: 

Name of Contractor with mailing address and telephone 
number: 

 
In Addition to the usual address information, the Outer Envelope 
should have written or typed on it: 
 
 Double Envelope: Bid Enclosed 
 PIN: 
 Town: 
 Date of Bid Opening: 
 Name of Contractor: 

This should not be much of a change for those of you who 
use Federal Express or similar services. 

 
Hand-carried Bids may be in one envelope as before, and should 
be marked with the following infrormation: 
 
 Bid Enclosed: Do Not Open 
 PIN: 
 Town: 
 Name of Contractor: 

October 16, 2001 



 
 

STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
Bid Guaranty-Bid Bond Form 

 
KNOW ALL MEN BY THESE PRESENTS THAT        
 
    , of the City/Town of    and State of   
 
as Principal, and                 as Surety, a 
 
Corporation duly organized under the laws of the State of               and having a usual place of 
 
Business in       and hereby held and firmly bound unto the Treasurer of 
 
the State of Maine in the sum of                     ,for payment which Principal and Surety bind 
 
themselves, their heirs, executers, administrators, successors and assigns, jointly and severally.    
 
 
The condition of this obligation is that the Principal has submitted to the Maine Department of       
 
Transportation, hereafter Department, a certain bid, attached hereto and incorporated as a       
 
part herein, to enter into a written contract for the construction of       
 
             
 
       and if the Department shall accept said bid  
 
and the Principal shall execute and deliver a contract in the form attached hereto (properly  
 
completed in accordance with said bid) and shall furnish bonds for this faithful performance of  
 
said contract, and for the payment of all persons performing labor or furnishing material in  
 
connection therewith, and shall in all other respects perform the agreement created by the  
 
acceptance of said bid, then this obligation shall be null and void; otherwise it shall remain in full  
 
force, and effect. 
 
    Signed and sealed this  day of    20  
 
WITNESS:      PRINCIPAL: 
 
       By      
 
       By:      
 
       By:      
 
WITNESS      SURETY: 
       By      
 
       By:      
 
       Name of Local Agency:        



NOTICE 
 

Bidders: 
 
Please use the attached “Request for Information” form when 
faxing questions and comments concerning specific Contracts 
that have been Advertised for Bid. Include additional numbered 
pages as required. 



State of Maine 
Department of Transportation 

 

REQUEST FOR INFORMATION 
   Date _______________     Time __________ 
 
Information Requested:                PIN:  __________  Town(s):  _________________________ 

____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
Request by:  _______________________________  Phone: (______)_____________________ 
Bid Date:  _________________________________  Fax:  (_____)________________________ 
Complete top portion of form and transmit to the number listed in the Notice to Contractors  

RFI No: ________   RFI received: __________________________________________ 

Response:____________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________
____________________________________________________ 
    

  Response By:________________________________  Date: __________________ 



INSTRUCTIONS FOR PREPARING THE 
CONTRACTOR’S DISADVANTAGED BUSINESS 

ENTERPRISE UTILIZATION PLAN 
 
The Contractor Shall: 
 

1. Submit a completed Contractor’s Disadvantaged Business 
Enterprise Utilization Plan to the Contract’s Engineer by 4:30 
P.M. on the Bid day. 

 
2. Extend equal opportunity to MDOT certified DBE firms (as 

listed in MDOT’s DBE Directory of Certified Businesses) in the 
selection and utilization of Subcontractors and Suppliers. 

 
SPECIFIC INSTRUCTIONS FOR COMPLETING THE FORM: 
 
Insert Contractor name, the name of the person(s) preparing the form, and 
that person(s) telephone and fax number. 
 
Provide total Bid price, Federal Project Identification Number, and 
location of the Project work. 
 
In the columns, name each DBE firm to be used, provide the Unit or Item 
cost of the Work/Product to be provided by the DBE firm, give a brief 
description of the Work, and the dollar value of the Work. 
 
If no DBE firm is to be utilized, the Contractor must document the 
reason(s) why no DBE firms are being used. Specific supporting evidence 
of good faith efforts taken by Contractors to solicit DBE Bidders must be 
attached. This evidence, as a minimum, includes phone logs, e-mail 
and/or mail DBE solicitation records, and the documented results of these 
solicitations. 



NOTICE 
Disadvantaged Business Enterprise Proposed Utilization 

 
The Apparent Low Bidder must submit the Disadvantaged 
Business Enterprise Proposed Utilization form by close of 
Business (4:30 P.M.) on Bid day. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form contains additional information that is 
required by USDOT. 
 
The Contractor’s Disadvantaged Business Enterprise Proposed 
Utilization Plan form must be used. 
 
A copy of the new Contractor’s Disadvantaged Business 
Enterprise Proposed Utilization Plan and instructions for 
completing it are attached. 
 
Note: Questions about DBE firms, or to obtain a printed copy of 
the DBE Directory, contact Equal Opportunity at (207) 624-3066. 
 
MDOTs DBE Directory of Certified firms can also be obtained at 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


CONTRACTOR’S DISADVANTAGED BUSINESS ENTERPRISE 
PROPOSED UTILIZATION PLAN 

 
Low Bidder shall furnish completed form to Contracts Section by 4:30 P.M. on Bid Opening day. 

 
 

TO:   MDOT Contracts Section   Contractor: ______________________________ 
 16 State House Station,   Prepared by: _____________________________ 
 Augusta, Me 04333-0016 
 or      Telephone: _____________ Fax: ____________ 
 Fax: 207-624-3431 
 
BID PRICE: $____________FEDERAL PROJECT #____________LOCATION: _____________ 
 

TOTAL DBE PARTICIPATION AS A PERCENT OF TOTAL BID PRICE = _______% 
 
 

DBE Firm* Unit/Item Cost Unit # Description of work & 
Item Number 

Actual $ 
Value 

     
     
     
     
     
     
     
     
     

     
                                                                                       Total >  

 
If no DBE firm(s) are used, bidder must document efforts made to secure DBE participation and attach 
supporting evidence of this effort: 
__________________________________________________________________________________________
_________________________________________________________________________________________. 
 
Examples:  Bidder relies wholly upon low quote subcontractor section, DBE firm(s) were not low quote.  
No DBE firms bid. 
 

*Only DBE firms certified by MDOT prior to bidding can be utilized by Contractor for DBE credit. 
Directory of certified DBEs is available on MDOT’s website: www.state.me.us/mdot 

 
 
Equal Opportunity Use: 
 
Plan received ___/___/___ Verified by: ____________________ Action: ____________________ 
 
 



 

 

MAINE DEPARTMENT OF 
TRANSPORTATION 

 
Certified Disadvantaged and Women Business Enterprise 
 
 
 
 DBE DIRECTORY - MINORITY OWNED 
 
 WBE DIRECTORY - WOMEN OWNED 
 
 
  
 
 WEBSITE FOR DIRECTORY CAN BE FOUND AT: 
http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm 
 
 

It is the responsibility of the Contractor to access the 
DBE Directory at this site in order to have the most 
current listings. 

 

http://www.state.me.us/mdot/humnres/o_equalo/cdwbed_h.htm


STATE OF MAINE DEPARTMENT OF TRANSPORTATION 
NOTICE TO CONTRACTORS 

 
Sealed Bids addressed to the Maine Department of Transportation, Augusta, Maine 04333 and endorsed on the wrapper “Bid 
for the Hot Mix Asphalt Overlay, Plant Mixed Recycled Asphalt Pavement, Variable Depth Gravel Areas, Full 
Construction Areas, Drainage and Safety Improvements in the town of Alton” will be received from contractors at the 
Reception Desk, Maine DOT Building, Child Street, Augusta, Maine, until 11:00 o’clock A.M. (prevailing time) on April 
28, 2004, and at that time and place publicly opened and read.  Bids will be accepted from contractors prequalified by the 
Department of Transportation for highway construction or paving projects.  All other Bids may be rejected. MDOT provides 
the  option of electronic bidding.  We accept electronic bids for those bid packages posted on the bidx.com website.  
Electronic bids do not have to be accompanied by paper bids.  Please note: the Department will accept a facsimile of 
the bid bond; however, the original bid bond must then be received at the MDOT Contract Section within 72 hours of 
the bid opening.  Until further notice, dual bids (one paper, one electronic) will be accepted, with the paper copy taking 
precedence.   
 
Description: Maine Federal Aid Project No. STP-1020(700)X, PIN 10207.00 
 
Location:  In Penobscot County, project STP-1020(700)X is located on Route 16, beginning 1.37 km (0.85 mi) southerly of 
the LaGrange/Alton town line and extending southerly 7.235 km (4.50 mi). 
 
Outline of Work: Hot Mix Asphalt Overlay, Plant Mixed Recycled Asphalt Pavement, Variable Gravel Areas, Full 
Construction Areas, and Drainage and Safety Improvements and other incidental work. 
 
For general information regarding Bidding and Contracting procedures, contact Scott Bickford at (207)624-3410.  Our 
webpage at http://www.state.me.us/mdot/project/design/homepg.htm contains a copy of the schedule of items, Plan Holders 
List, written portions of bid amendments (not drawings), and bid results.  For Project-specific information fax all questions to 
James Andrews at (207)624-3401.  Questions received after 12:00 noon of Monday prior to bid date will not be answered.  
Bidders shall not contact any other Departmental staff for clarification of Contract provisions, and the Department will not be 
responsible for any interpretations so obtained.  Hearing impaired persons may call the Telecommunication Device for the 
Deaf at (207) 624-3007. 
 
Plans, specifications and bid forms may be seen at the Maine DOT Building in Augusta, Maine.  They may be purchased 
from the Department between the hours of 8:00 a.m. to 4:30 p.m. by cash, credit card (Visa/Mastercard) or check payable to 
Treasurer, State of Maine sent to Maine Department of Transportation, Attn.: Mailroom, 16 State House Station, Augusta, 
Maine 04333-0016.  They also may be purchased by telephone at (207)624-3536 between the hours of 8:00 a.m. to 4:30 p.m. 
Full size plans $97.00 ($103.00 by mail).  Half size plans $48.50 ($52.00 by mail). Bid Book $10 ($13 by mail), Single 
Sheets $2, payment in advance, all non-refundable. 
 
Each Bid must be made upon blank forms provided by the Department and must be accompanied by a bid bond at 5% of the 
bid amount or an official bank check, cashier’s check, certified check, certificate of deposit, or United States postal money 
order in the amount of $60,000 payable to Treasurer, State of Maine as a Bid guarantee. A Contract Performance Surety 
Bond and a Contract Payment Surety Bond, each in the amount of 100 percent of the Contract price, will be required of the 
successful Bidder. 
 
This Contract is subject to all applicable Federal Laws.  This contract is subject to compliance with the Disadvantaged 
Business Enterprise program requirements as set forth by the Maine Department of Transportation. 
 
All work shall be governed by “State of Maine, Department of Transportation, Standard Specifications, Revision of 
December 2002", price $10 [$13 by mail], and Standard Details, Revision of December 2002, price $20 [$25 by mail] 
Standard Detail updates can be found at http://www.state.me.us/mdot/project/design/homepg.htm 
  
The right is hereby reserved to the MDOT to reject any or all Bids. 
 
Augusta, Maine 
April 7, 2004 
         JOHN E. DORITY 
         CHIEF ENGINEER 



                                               Alton 
PIN 10207.00 
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Supercedes October 29, 2003 
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SPECIAL PROVISION 102.7.3 

ACKNOWLEDGMENT OF BID AMENDMENTS 
&  

SUBMISSION OF BID BOND VALIDATION NUMBER (IF APPLICABLE) 
 
With this form, the Bidder acknowledges its responsibility to check for all 

Amendments to the Bid Package. For each Project under Advertisement, Amendments are 
located at http://www.maine.gov/mdot/comprehensive-list-projects/project- information.php  
It is the responsibility of the Bidder to determine if there are Amendments to the Project, to 
download them, to incorporate them into their Bid Package, and to reference the Amendment 
number and the date on the form below. The Maine DOT will not post Bid Amendments any 
later than noon the day before Bid opening without individually notifying all the planholders. 

 
 

Amendment Number Date 
  
  
  
  
  
  
  
  
  
  

 
 

The Contractor, for itself, its successors and assigns, hereby acknowledges that it has 
received all of the above referenced Amendments to the Bid Package.   
 
 
 
 
 

 
                         CONTRACTOR 
 
          ____         ________________ __ 
   Date     Signature of authorized representative            
 
          _____________________________    
                                 (Name and Title Printed) 



 
 
 
                       MAINE DEPARTMENT OF TRANSPORTATION 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
                                   BID 
 
 
 
 
 
       DATE OF OPENING :                           CALL ORDER : 
 
                        CONTRACT ID : 010207.00 
 
                                PROJECTS 
                        ------------------------------ 
                               STP-1020(700)X 
 
               COUNTY : PENOBSCOT 
 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      040330 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010207.00         PROJECT(S): STP-1020(700)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  HIGHWAY ITEMS 
 
 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0010|TREE TOP ONLY            |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.203 PAVEMENT BUTT    |               |          |     |          | 
  0020|JOINTS                   |         75.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.2001 COMMON          |               |          |     |          | 
  0030|EXCAVATION - PLAN        |      11130.000|          |     |          | 
      |QUANTITY                 |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.21 INSLOPE           |               |          |     |          | 
  0040|REHABILITATION           |       4370.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.30 DITCH EXCAVATION  |               |          |     |          | 
  0050|                         |       2220.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.40 NEW DITCH         |               |          |     |          | 
  0060|EXCAVATION               |        970.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.104 AGGREGATE        |               |          |     |          | 
  0070|SUBBASE COURSE - GRAVEL  |      16200.000|          |     |          | 
      |(PLAN QUANTITY)          |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |310.23 PLANT MIX         |               |          |     |          | 
  0080|RECYCLED ASPHALT         |      62210.000|          |     |          | 
      |PAVEMENT - 75 MM DEPTH   |M2             |          |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0090|9.5 MM(SIDEWALKS,DRIVES, |        460.000|          |     |          | 
      |INCIDENTAL )             |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      040330 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010207.00         PROJECT(S): STP-1020(700)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0100|9.5 MM NOMINAL MAX SIZE  |       4630.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0110|12.5 MM, BASE            |       6940.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0120|COAT APPLIED             |      10120.000|          |     |          | 
      |                         |L              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |411.10 UNTREATED         |               |          |     |          | 
  0130|AGGREGATE SURFACE COURSE |         80.000|          |     |          | 
      |(TRUCK MEASURE)          |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.16 375 MM CULVERT    |               |          |     |          | 
  0140|PIPE OPTION I            |        220.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.179 450 MM CULVERT   |               |          |     |          | 
  0150|PIPE OPTION III          |         43.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.19 600 MM CULVERT    |               |          |     |          | 
  0160|PIPE OPTION I            |         21.200|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.199 600 MM CULVERT   |               |          |     |          | 
  0170|PIPE OPTION III          |         18.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.289 2100 MM CULVERT  |               |          |     |          | 
  0180|PIPE OPTION III          |          6.200|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.7315 REMOVE & RELAY  |               |          |     |          | 
  0190|375 MM METAL PIPE        |         30.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |604.092 CATCH BASIN TYPE |               |          |     |          | 
  0200|B1-C                     |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      040330 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010207.00         PROJECT(S): STP-1020(700)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |604.244 CATCH BASIN TYPE |               |          |     |          | 
  0210|F4                       |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.09 150 MM UNDERDRAIN |               |          |     |          | 
  0220|TYPE B                   |        900.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
  0230|- SINGLE RAIL            |       1700.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.231 GUARDRAIL TYPE   |               |          |     |          | 
  0240|3C - 4.5 M RADIUS AND    |         16.000|          |     |          | 
      |LESS                     |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.232 GUARDRAIL TYPE   |               |          |     |          | 
  0250|3C - OVER 4.5 M RADIUS   |         77.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0260|SINGLE RAIL - GALVANIZED |         12.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0270|DELINEATOR POST          |         57.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.364 GUARDRAIL REMOVE,|               |          |     |          | 
  0280|MODIFY AND RESET, TYPE   |        100.000|          |     |          | 
      |3B                       |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.47 SINGLE WOOD POST  |               |          |     |          | 
  0290|                         |         20.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.754 WIDEN SHOULDER   |               |          |     |          | 
  0300|FOR 350 END TREATMENT    |         21.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0310|FLARED TERMINAL          |         21.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      040330 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010207.00         PROJECT(S): STP-1020(700)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0320|                         |        850.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0330|                         |        140.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0340|BLANKET                  |       6460.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0350|                         |         50.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1301 SEEDING METHOD  |               |          |     |          | 
  0360|NUMBER 1 - PLAN QUANTITY |          5.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0370|NUMBER 2 - PLAN QUANTITY |        470.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0380|QUANTITY                 |        475.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0390|GEOTEXTILE               |        312.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.75 WHITE OR YELLOW   |               |          |     |          | 
  0400|PAVEMENT AND CURB        |          3.000|          |     |          | 
      |MARKING                  |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY         |               |          |     |          | 
  0410|PAVEMENT MARKING LINE,   |LUMP           |LUMP      |     |          | 
      |WHITE OR YELLOW          |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0420|STRAIGHT TIME            |         40.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      040330 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010207.00         PROJECT(S): STP-1020(700)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |631.10 AIR COMPRESSOR    |               |          |     |          | 
  0430|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.11 AIR TOOL          |               |          |     |          | 
  0440|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0450|EXCAVATOR (INCLUDING     |         40.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0460|(INCLUDING OPERATOR)     |         80.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  0470|(INCLUDING OPERATOR)     |         30.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.20 STUMP CHIPPER     |               |          |     |          | 
  0480|(INCLUDING OPERATOR)     |         10.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.32 CULVERT CLEANER   |               |          |     |          | 
  0490|(INCLUDING OPERATOR)     |         30.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0500|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0510|                         |       4400.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0520|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0530|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      040330 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010207.00         PROJECT(S): STP-1020(700)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0540|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  0550|TRAINING (BID)           |       1000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, STP-1020(700)X, PIN 
10207.00, for the Hot Mix Asphalt Overlay, Plant Mix Recycled Asphalt 
Pavement, Variable Depth Gravel Areas, Full Construction Areas, Drainage and 
Safety Improvements in the town of Alton, County of Penobscot, Maine.  The 
Work includes construction, maintenance during construction, warranty as provided in 
the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 30, 2004.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

 
C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 



 

F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: STP-1020(700)X, PIN 10207.00, for the Hot Mix Asphalt Overlay, Plant Mix 
Recycled Asphalt Pavement, Variable Depth Gravel Areas, Full Construction 
Areas, Drainage and Safety Improvements in the town of Alton, County of 
Penobscot, Maine on which bids will be received until the time specified in the 
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply 
all the materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  



 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at Child Street, Augusta, Maine, 
with a mailing address at 16 State House Station, Augusta, Maine 04333-0016, and 
________________     ____________                                                                  
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___        _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, STP-1020(700)X, PIN 
10207.00, for the Hot Mix Asphalt Overlay, Plant Mix Recycled Asphalt 
Pavement, Variable Depth Gravel Areas, Full Construction Areas, Drainage and 
Safety Improvements in the town of Alton, County of Penobscot, Maine.  The 
Work includes construction, maintenance during construction, warranty as provided in 
the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
October 30, 2004.  Further, the Department may deduct from moneys otherwise due 
the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

 
C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ______________________________________________    _ 
___________________________________________________________________                              
$_ ________________________ Performance Bond and Payment Bond each being 
100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002 as updated 
through advertisement, Supplemental Specifications, Special Provisions, Contract 
Agreement; and Contract Bonds.   It is agreed and understood that this Contract will be 
governed by the documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 



 

F.     Offer. 
 

The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications Revision of December 2002, Standard Details Revision of December 
2002 as updated through advertisement, Supplemental Specifications, Special 
Provisions, Contract Agreement; and Contract Bonds contained herein for construction 
of: STP-1020(700)X, PIN 10207.00, for the Hot Mix Asphalt Overlay, Plant Mix 
Recycled Asphalt Pavement, Variable Depth Gravel Areas, Full Construction 
Areas, Drainage and Safety Improvements in the town of Alton, County of 
Penobscot, Maine on which bids will be received until the time specified in the 
“Notice to Contractors” do(es) hereby bid and offer to enter into this contract to supply 
all the materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, 
cashier’s check, certificate of deposit or U. S. Postal Money Order in the amount given 
in the “Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision 
of  December 2002 and complete the Work within the time limits given in the Special 
Provisions of this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan 
by 4:30pm on the day of bid opening to the Contracts Engineer.   

  



 

Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    
 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ _______________________________________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____________________________ _______________________________________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
          ____         ________________ __ 
                         Date                                        By: David A. Cole, Commissioner 
 
       
          Witness 
 
 
 



 

CONTRACT AGREEMENT, OFFER & AWARD 
 
 

AGREEMENT made on the date last signed below, by and between the State of Maine, 
acting through and by its Department of Transportation (Department), an agency of state 
government with its principal administrative offices located at 1705 U.S. Route 202, 
Winthrop, Maine, with a mailing address at 16 State House Station, Augusta, Maine 04333-
0016, and _________(Name of the firm bidding the job)__________________                                                               
a corporation or other legal entity organized under the laws of the State of Maine, with its 
principal place of business located at ___(address of the firm bidding the job)     _____  
________________________________________________________________________ 
 
The Department and the Contractor, in consideration of the mutual promises set forth in this 
Agreement (the “Contract”), hereby agree as follows: 
 
 
A. The Work. 
 

The Contractor agrees to complete all Work as specified or indicated in the Contract 
including Extra Work in conformity with the Contract, PIN No. ____1224.00    
________________________________________________________________ , for 
the ________Hot Mix Asphalt Overlay       in the 
town/city of ________West Eastport                                , County of  
______Washington      , Maine.  The Work includes construction, maintenance during 
construction, warranty as provided in the Contract, and other incidental work. 
  
The Contractor shall be responsible for furnishing all supervision, labor, equipment, 
tools supplies, permanent materials and temporary materials required to perform the 
Work including construction quality control including inspection, testing and 
documentation, all required documentation at the conclusion of the project, warranting 
its work and performing all other work indicated in the Contract. 
 
The Department shall have the right to alter the nature and extent of the Work as 
provided in the Contract; payment to be made as provided in the same. 
 
 

B. Time. 
 

The Contractor agrees to complete all Work, except warranty work, on or before 
____November 15, 2003.  Further, the Department may deduct from moneys otherwise 
due the Contractor, not as a penalty, but as Liquidated Damages in accordance with 
Sections 107.7 and 107.8 of the State of Maine Department of Transportation Standard 
Specifications, Revision of December 2002.   
 
 
 



 

C. Price. 
 

The quantities given in the Schedule of Items of the Bid Package will be used as the 
basis for determining the original Contract amount and for determining the amounts of 
the required Performance Surety Bond and Payment Surety Bond, and that the amount 
of this offer is ____(Place bid here in alphabetical form such as One Hundred and 
Two dollars and 10 cents) ________________________________                                                               
$_ (repeat bid here in numerical terms, such as $102.10)__________ Performance 
Bond and Payment Bond each being 100% of the amount of this Contract. 
 
 

D. Contract. 
 

This Contract, which may be amended, modified, or supplemented in writing only, 
consists of the Contract documents as defined in the Plans, Standard Specifications, 
Revision of December 2002, Standard Details Revision of December 2002, 
Supplemental Specifications, Special Provisions, Contract Agreement; and Contract 
Bonds.   It is agreed and understood that this Contract will be governed by the 
documents listed above. 
 
 

E. Certifications. 
 

By signing below, the Contractor hereby certifies that to the best of the Contractor’s 
knowledge and belief: 
 
1. All of the statements, representations, covenants, and/or certifications required or 

set forth in the Bid and the Bid Documents, including those in Appendix A to 
Division 100 of the Standard Specifications Revision of December 2002 (Federal 
Contract Provisions Supplement), and the Contract are still complete and accurate 
as of the date of this Agreement. 

 
2. The Contractor knows of no legal, contractual, or financial impediment to entering 

into this Contract. 
 
3. The person signing below is legally authorized by the Contractor to sign this 

Contract on behalf of the Contractor and to legally bind the Contractor to the terms 
of the Contract. 

 
 
 
 
 
 
 

F.     Offer. 



 

 
The undersigned, having carefully examined the site of work, the Plans, Standard 
Specifications, Revision of December 2002, Standard Details Revision of December 
2002, Supplemental Specifications, Special Provisions, Contract Agreement; and 
Contract Bonds contained herein for construction of:  

 
 ________PIN  1234.00  West Eastport, Hot Mix Asphalt Overlay                        , 

State of Maine, on which bids will be received until the time specified in the “Notice to 
Contractors” do(es) hereby bid and offer to enter into this contract to supply all the 
materials, tools, equipment and labor to construct the whole of the Work in strict 
accordance with the terms and conditions of this Contract at the unit prices in the 
attached “Schedule of Items”.    

 
The Offeror agrees to perform the work required at the price specified above and in 
accordance with the bids provided in the attached “Schedule of Items” in strict 
accordance with the terms of this solicitation, and to provide the appropriate insurance 
and bonds if this offer is accepted by the Government in writing.   

 
 

As Offeror also agrees: 
 

First:  To do any extra work, not covered by the attached “Schedule of Items”, which 
may be ordered by the Resident, and to accept as full compensation the amount 
determined upon a “Force Account” basis as provided in the Standard Specifications, 
Revision of December 2002, and as addressed in the contract documents. 

 
Second:  That the bid bond at 5% of the bid amount or the official bank check, cashier’s 
check, certificate of deposit or U. S. Postal Money Order in the amount given in the 
“Notice to Contractors”, payable to the Treasurer of the State of Maine and 
accompanying this bid, shall be forfeited, as liquidated damages, if in case this bid is 
accepted, and the undersigned shall fail to abide by the terms and conditions of the 
offer and fail to furnish satisfactory insurance and Contract bonds under the conditions 
stipulated in the Specifications within 15 days of notice of intent to award the contract. 

  
Third:  To begin the Work on the date specified in the Engineer’s “Notice to 
Commence Work” as stated in Section 107.2 of the Standard Specifications Revision of 
2002 and complete the Work within the time limits given in the Special Provisions of 
this Contract. 

 
Fourth:  The Contractor will be bound to the Disadvantaged Business Enterprise (DBE) 
Requirements contained in the attached Notice (Additional Instructions to Bidders) and 
submit a completed Contractor’s Disadvantaged Business Enterprise Utilization Plan by 
4:30pm on the day of bid opening to the Contracts Engineer.   

  
Fifth:  That this offer shall remain open for 30 calendar days after the date of opening 
of bids.    



 

 
Sixth:  The Bidder hereby certifies, to the best of its knowledge and belief that:  the 
Bidder has not, either directly or indirectly, entered into any agreement, participated in 
any collusion, or otherwise taken any action in restraint of competitive bidding in 
connection with its bid, and its subsequent contract with the Department. 
 
 

IN WITNESS WHEREOF, the Contractor, for itself, its successors and assigns, hereby 
execute two duplicate originals of this Agreement and thereby binds itself to all covenants, 
terms, and obligations contained in the Contract Documents. 
 
     CONTRACTOR 
 
____________________________ ______________(Sign Here)_______________ 
                   Date (Signature of Legally Authorized Representative 
     of the Contractor) 
 
____(Witness Sign Here)__       __ __________(Print Name Here)____________ 
                 Witness                  (Name and Title Printed) 
 
 
 
 
 
G. Award.   
 

Your offer is hereby accepted.   This award consummates the Contract, and the 
documents referenced herein.   

 
                                                                      MAINE DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ __________________________________ 
                         Date                                        By: David A. Cole, Commissioner 
 
 
________________________________ 
       (Witness) 
 



 

 

      BOND # _____________________ 
 

CONTRACT PERFORMANCE BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________ 
___________________ and the State of _________________________, as principal, 
and………………………………………............................................................................., 
a corporation duly organized under the laws of the State of ........................ and having a 
usual place of business ...................... .................................................................................., 
 as Surety, are held and firmly bound unto the Treasurer of the State of Maine in the sum 
of ______________________________________ and 00/100 Dollars ($                    ), 
to be paid said Treasurer of the State of Maine or his successors in office, for which 
payment well and truly to be made, Principal and Surety bind themselves, their heirs, 
executors and administrators, successors and assigns, jointly and severally by these 
presents. 
 

The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
______________________ promptly and faithfully performs the Contract, then this 
obligation shall be null and void; otherwise it shall remain in full force and effect. 
 

The Surety hereby waives notice of any alteration or extension of time made by the State 
of Maine. 
 

Signed and sealed this .................................. day of ............................................, 20….. .  
 

WITNESSES: SIGNATURES: 
 CONTRACTOR: 
Signature....................................................     ..........................................…........................ 
Print Name Legibly ...................................     Print Name Legibly ...……......................... 
 SURETY: 
Signature ...................................................     .....……........................................................ 
Print Name Legibly ..................................     Print Name Legibly ..................................... 
SURETY ADDRESS: NAME OF LOCAL AGENCY: 
..................................................................      ADDRESS .................................................. 
..................................................................      ..……………............................................... 
..................................................................      .......…………….......................................... 
TELEPHONE...........................................      .......…………….......................................... 
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BOND # _______________________ 
 

CONTRACT PAYMENT BOND 
(Surety Company Form) 

 
KNOW ALL MEN BY THESE PRESENTS: That ______________________________  
_______________________ and the State of ______________________, as principal, 
and....................................................................….................................................................. 
a corporation duly organized under the laws of the State of .......................... and having a 
usual place of business in .....................…………………………………………………., 
as Surety, are held and firmly bound unto the Treasurer of the State of Maine for the use 
and benefit of claimants as herein below defined, in the sum of 
__________________________________________ and 00/100 Dollars ($                    ) 
for the payment whereof Principal and Surety bind themselves, their heirs, executors and 
administrators, successors and assigns, jointly and severally by these presents. 
 
The condition of this obligation is such that if the Principal designated as Contractor in 
the Contract to construct Project Number ____________ in the Municipality of 
_________________________ promptly satisfies all claims and demands incurred for all 
labor and material, used or required by him in connection with the work contemplated  by 
said Contract, and fully reimburses the obligee for all outlay and expense which the 
obligee may incur in making good any default of said Principal, then this obligation shall 
be null and void; otherwise it shall remain in full force and effect. 

 
A claimant is defined as one having a direct contract with the Principal or with a 
Subcontractor of the Principal for labor, material or both, used or reasonably required for 
use in the performance of the contract. 
 
Signed and sealed this ............................. day of ...………......................................., 20 ... . 
WITNESS:     SIGNATURES: 
      CONTRACTOR: 
Signature……............................................     ......…............................................................. 
Print Name Legibly .........................……..     Print Name Legibly .…................................. 

SURETY: 
Signature....................................................      ...…............................................................... 
Print Name Legibly ..................................     Print Name Legibly .….................................. 
SURETY ADDRESS:    NAME OF LOCAL AGENCY: 
...…............................................................ ADDRESS …................................................ 
................................................................... …………….................................................... 
TELEPHONE ........................................... ………………................................................ 
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January 26, 1999 

1 of 1 

SPECIAL PROVISION 
PARTNERING 

 
The successful bidder will have the opportunity to enter into a cooperative partnership 
agreement with the State Department of Transportation for the contract.  The objective of 
this agreement is the effective completion of the work on time and to the standard of 
quality that will be a source of pride to both the State and the Contractor.  The partnering 
agreement will not affect the terms of the contract.  It is intended only to establish an 
environment of cooperation between the parties.  If the partnering agreement is accepted. 
 
1. Contractor shall select and provide a third-party facilitator to conduct the team 
building workshop for the Contractor and Department personnel.  Facilitator selection 
shall require Department concurrence.  The cost for the facilitator and his associated 
expenses will be shared equally by the Department on the next monthly estimate, 
following receipt of invoice(s) from the Contractor, on an extra work basis. 
 
2. Contractor and Department will exchange lists of the key personnel to be 
participants in the workshop.  The list will contain the name and job title of each person, 
a contact phone number, and the address for job related correspondence. 
 
3. The Contractor shall select the location and make all arrangements for space as 
required by facilitator, and for any meals required.  This cost to be shared equally. 
 
4. A working arrangement for the partnership will be agreed upon in writing at the 
workshop.  The arrangement will set out the mutually recognized goals and expectation 
of the parties. 
 
5. The Contractor and the Department agree to make an effort to maintain identified 
key personnel assigned to the work for its duration.  A timely notice by each shall be 
given if changes by either must be made. 
 
6. Project issues shall be processed in the manner agreed upon by the parties during 
the orientation. 
 
7. Follow-up workshops may be held periodically throughout the duration of the 
contract as agreed by the Contractor and the Department. 
 
8. The Partnering Agreement is not intended to be a legal document.  Failure by either 
party to follow the process identified will not be grounds for any claim under the contract. 
 
9. ARE YOU INTERESTED IN THIS OPPORTUNITY?  YES _____   NO _____ 
 

















ALTON 
PIN 10207.00

ROUTE 16 CHIP
PROJECT STATIONING

Lt Station Rt

End Project 297+895 End Project

Argyle Road 296+812

294+857 Pickerel Pond Rd

294+100 Bradford Station Rd

Cable route sign 293+168
11-1 3f

Pole # 366 o 291+226

Tenmile Brook 290+788 Tenmile Brook

Begin Project 290+660 Begin Project
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ALTON 
PIN 10207.00

ROUTE 16 CHIP
PROJECT STRIPING

292+070

Begin Project

292+260

292+427

292+065292+065

292+427

292+070

290+660

292+260

290+660

294+418

294+652

296+166

296+328

296+547

296+801

294+201

296+547

296+328

296+166

294+652

294+418

294+201

Begin Project

End Project 297+895

296+821

296+808

End Project 297+895

296+821

296+808

296+801
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ALTON
PIN 10207.00

ROUTE 16 CHIP
PROJECT SUPERELEVATIONS

match 290+660 match
-4.44% 290+680 -4.24%
-3.42% 290+700 -0.92%
-2.40% 290+720 2.40%
-4.00% 290+740 4.00%

" "  " "
-4.00% 290+800 4.00%
-3.00% 290+820 1.70%
-3.00% 290+840 -0.60%
-3.00% 290+860 -3.00%
-3.00% 290+880 -3.00%
-0.80% 290+900 -3.00%
1.40% 290+920 -3.00%
3.60% 290+940 -4.40%
5.80% 290+960 -5.80%

" "  " "
5.80% 291+120 -5.80%
3.60% 291+140 -4.40%
1.40% 291+160 -3.00%
-0.80% 291+180 -3.00%
-3.00% 291+200 -3.00%
-3.00% 291+200 -3.00%
-3.00% 291+220 -0.90%
-3.00% 291+240 1.30%
-4.30% 291+260 3.40%
-5.60% 291+280 5.60%

" "  " "
-5.60% 291+360 5.60%
-4.30% 291+380 3.40%
-3.00% 291+400 1.30%
-3.00% 291+420 -0.90%
-3.00% 291+440 -3.00%

" "  " "
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ALTON
PIN 10207.00

ROUTE 16 CHIP
PROJECT SUPERELEVATIONS

" "  " "
-3.00% 291+520 -3.00%
-1.00% 291+540 -3.00%
1.00% 291+560 -3.00%
3.00% 291+580 -3.00%
5.00% 291+600 -5.00%

" "  " "
5.00% 291+740 -5.00%
2.80% 291+760 -2.80%
0.60% 291+780 -0.60%
-1.60% 291+800 1.60%
-3.80% 291+820 3.80%
-6.00% 291+840 6.00%

" "  " "
-6.00% 291+920 6.00%
-3.50% 291+940 3.50%
-3.00% 291+960 1.00%
-3.00% 291+980 -1.50%
-3.00% 292+000 0.00%
-3.00% 292+020 1.50%
-3.10% 292+040 3.10%

" "  " "
-3.10% 292+140 3.10%
-3.00% 292+160 1.10%
-3.00% 292+180 -0.90%
-3.00% 292+200 -3.00%

" "  " "
" "  " "

-3.00% 292+580 -3.00%
-1.20% 292+600 -3.00%
0.50% 292+620 -3.00%
2.20% 292+640 -3.00%
4.00% 292+660 -4.00%

" "  " "
4.00% 292+720 -4.00%
2.20% 292+740 -3.00%
0.50% 292+760 -3.00%
-1.20% 292+780 -3.00%
-3.00% 292+800 -3.00%

" "  " "
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ALTON 
PIN 10207.00

ROUTE 16 CHIP
PROJECT SUPERELEVATIONS

" "  " "
-3.00% 293+020 -3.00%
-0.70% 293+040 -3.00%
1.50% 293+060 -3.00%
3.80% 293+080 -4.50%
6.00% 293+100 -6.00%
6.00% 293+120 -6.00%
6.00% 293+140 -6.00%
4.00% 293+160 -4.00%
2.00% 293+180 -2.00%
0.00% 293+200 0.00%
-2.00% 293+220 2.00%
-4.00% 293+240 4.00%
-6.00% 293+260 6.00%
-6.00% 293+280 6.00%
-4.50% 293+300 3.80%
-3.00% 293+320 1.50%
-3.00% 293+340 -0.70%
-3.00% 293+360 -3.00%

" "  " "
" "  " "

-3.00% 293+480 -3.00%
-3.00% 293+500 -1.20%
-3.00% 293+520 0.60%
-3.00% 293+540 2.30%
-4.00% 293+560 4.00%

" "  " "
-4.00% 293+640 4.00%
-1.50% 293+660 1.50%
1.00% 293+680 -1.00%
3.50% 293+700 -3.50%
6.00% 293+720 -6.00%

" "  " "
6.00% 293+840 -6.00%
4.00% 293+860 -4.00%
2.00% 293+880 -2.00%
0.00% 293+900 0.00%
-1.90% 293+920 1.90%
-3.80% 293+940 3.80%
-5.80% 293+960 5.80%

" "  " "
-5.80% 294+260 5.80%
-4.40% 294+280 3.60%
-3.00% 294+300 1.40%
-3.00% 294+320 -0.80%
-3.00% 294+340 -3.00%

" "  " "
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ALTON 
PIN 10207.00

ROUTE 16 CHIP
PROJECT SUPERELEVATIONS

" "  " "
-3.00% 294+660 -3.00%
-1.00% 294+680 -3.00%
0.90% 294+700 -3.00%
2.90% 294+720 -3.00%
4.80% 294+740 -4.80%

" "  " "
4.80% 294+900 -4.80%
2.90% 294+920 -3.00%
0.90% 294+940 -3.00%
-1.00% 294+960 -3.00%
-3.00% 294+980 -3.00%

" "  " "
" "  " "

-3.00% 295+040 -3.00%
-1.00% 295+060 -3.00%
0.90% 295+080 -3.00%
2.90% 295+100 -3.00%
4.80% 295+120 -4.80%

" "  " "
4.80% 295+300 -4.80%
2.90% 295+320 -3.00%
0.90% 295+340 -3.00%
-1.00% 295+360 -3.00%
-3.00% 295+380 -3.00%

" "  " "
" "  " "

-3.00% 295+460 -3.00%
-1.20% 295+480 -3.00%
0.60% 295+500 -3.00%
2.40% 295+520 -3.00%
4.30% 295+540 -4.30%

" "  " "
4.30% 295+620 -4.30%
2.20% 295+640 -2.20%
0.10% 295+660 -0.10%
-2.00% 295+680 2.00%
-4.00% 295+700 4.00%
-6.00% 295+720 6.00%

" "  " "
-6.00% 295+800 6.00%
-4.50% 295+820 3.70%
-3.00% 295+840 1.50%
-3.00% 295+860 -0.70%
-3.00% 295+880 -3.00%

" "  " "
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ALTON
PIN 10207.00

ROUTE 16 CHIP
PROJECT SUPERELEVATIONS

" "  " "
-3.00% 295+960 -3.00%
-0.80% 295+980 -3.00%
1.60% 296+000 -3.00%
3.80% 296+020 -3.80%
6.00% 296+040 -6.00%

" "  " "
6.00% 296+120 -6.00%
3.80% 296+140 -3.80%
1.60% 296+160 -3.00%
-0.80% 296+180 -3.00%
-3.00% 296+200 -3.00%

" "  " "
" "  " "

-3.00% 297+100 -3.00%
-0.80% 297+120 -3.00%
1.40% 297+140 -3.00%
3.60% 297+160 -4.40%
5.70% 297+180 -5.70%

" "  " "
5.70% 297+280 -5.70%
3.60% 297+300 -4.40%
1.40% 297+320 -3.00%
-0.80% 297+340 -3.00%
-3.00% 297+360 -3.00%

" "  " "
" "  " "

-3.00% 297+460 -3.00%
-3.00% 297+480 -1.30%
-3.00% 297+500 0.50%
-3.00% 297+520 2.20%

" "  " "
-3.00% 297+620 2.20%
-3.00% 297+640 0.50%
-3.00% 297+660 -1.30%
-3.00% 297+680 -3.00%
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ALTON
PIN 10207.00

ROUTE 16 CHIP
CENTERLINE MARKUPS 

Existing Markup/Down Proposed Existing Markup/Down Proposed
Station Elevation mm Elevation Station Elevation mm Elevation

290+660 51.241 0 51.241 291+160 53.407 62 53.469
290+670 51.166 0 51.166 291+170 53.334 75 53.409
290+680 50.990 0 50.990 291+180 53.235 101 53.336
290+690 50.790 0 50.790 291+190 53.145 75 53.220
290+700 50.467 20 50.487 291+200 53.062 50 53.112
290+710 50.154 54 50.208 291+210 52.995 25 53.020
290+720 49.861 56 49.917 291+220 52.930 0 52.930
290+730 49.573 53 49.626 291+230 52.903 0 52.903
290+740 49.322 38 49.360 291+240 52.909 0 52.909
290+750 49.117 10 49.127 291+250 52.998 0 52.998
290+760 48.908 20 48.928 291+260 53.096 0 53.096
290+770 48.760 3 48.763 291+270 53.215 0 53.215
290+780 48.614 18 48.632 291+280 53.352 0 53.352
290+790 48.517 18 48.535 291+290 53.476 0 53.476
290+800 48.445 26 48.471 291+300 53.613 0 53.613
290+810 48.443 23 48.466 291+310 53.760 0 53.760
290+820 48.475 20 48.495 291+320 53.899 0 53.899
290+830 48.565 -7 48.558 291+330 54.045 0 54.045
290+840 48.675 -21 48.654 291+340 54.191 0 54.191
290+850 48.804 -20 48.784 291+350 54.322 0 54.322
290+860 48.938 1 48.939 291+360 54.457 0 54.457
290+870 49.075 19 49.094 291+370 54.560 0 54.560
290+880 49.228 47 49.275 291+380 54.651 0 54.651
290+890 49.384 72 49.456 291+390 54.737 0 54.737
290+900 49.554 82 49.636 291+400 54.834 0 54.834
290+910 49.725 92 49.817 291+410 54.865 0 54.865
290+920 49.898 99 49.997 291+420 54.885 0 54.885
290+930 50.084 94 50.178 291+430 54.902 0 54.902
290+940 50.292 66 50.358 291+440 54.879 0 54.879
290+950 50.493 45 50.538 291+450 54.854 0 54.854
290+960 50.689 11 50.700 291+460 54.834 0 54.834
290+970 50.773 64 50.837 291+470 54.800 0 54.800
290+980 50.821 102 50.923 291+480 54.766 0 54.766
290+990 50.806 179 50.985 291+490 54.706 0 54.706
291+000 50.806 223 51.029 291+500 54.646 0 54.646
291+010 50.878 193 51.071 291+510 54.578 0 54.578
291+020 50.953 163 51.116 291+520 54.508 0 54.508
291+030 51.027 171 51.198 291+530 54.492 0 54.492
291+040 51.155 177 51.332 291+540 54.480 0 54.480
291+050 51.337 182 51.519 291+550 54.460 0 54.460
291+060 51.619 138 51.757 291+560 54.432 0 54.432
291+070 51.920 113 52.033 291+570 54.386 0 54.386
291+080 52.259 52 52.311 291+580 54.348 0 54.348
291+090 52.597 -8 52.589 291+590 54.325 0 54.325
291+100 52.870 -16 52.854 291+600 54.274 0 54.274
291+110 53.134 -61 53.073 291+610 54.192 0 54.192
291+120 53.331 -85 53.246 291+620 54.137 0 54.137
291+130 53.450 -79 53.371 291+630 54.105 0 54.105
291+140 53.479 -28 53.451 291+640 54.116 0 54.116
291+150 53.471 12 53.483 291+650 54.160 0 54.160
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ALTON 
PIN 10207.00

ROUTE 16 CHIP
CENTERLINE MARKUPS 

Existing Markup/Down Proposed Existing Markup/Down Proposed
Station Elevation mm Elevation Station Elevation mm Elevation

291+660 54.217 0 54.217 292+160 57.939 0 57.939
291+670 54.277 0 54.277 292+170 57.966 0 57.966
291+680 54.332 0 54.332 292+180 57.994 0 57.994
291+690 54.369 0 54.369 292+190 58.026 0 58.026
291+700 54.410 0 54.410 292+200 58.045 0 58.045
291+710 54.445 0 54.445 292+210 58.058 0 58.058
291+720 54.464 0 54.464 292+220 58.087 0 58.087
291+730 54.450 0 54.450 292+230 58.127 0 58.127
291+740 54.422 0 54.422 292+240 58.163 0 58.163
291+750 54.360 0 54.360 292+250 58.198 0 58.198
291+760 54.336 0 54.336 292+260 58.210 0 58.210
291+770 54.311 0 54.311 292+270 58.220 0 58.220
291+780 54.297 0 54.297 292+280 58.223 0 58.223
291+790 54.285 0 54.285 292+290 58.221 0 58.221
291+800 54.237 0 54.237 292+300 58.197 0 58.197
291+810 54.185 3 54.188 292+310 58.164 0 58.164
291+820 54.126 68 54.194 292+320 58.123 0 58.123
291+830 54.089 145 54.234 292+330 58.086 0 58.086
291+840 54.077 230 54.307 292+340 58.055 0 58.055
291+850 54.098 316 54.414 292+350 58.016 0 58.016
291+860 54.233 321 54.554 292+360 57.975 0 57.975
291+870 54.436 292 54.728 292+370 57.924 0 57.924
291+880 54.690 246 54.936 292+380 57.873 0 57.873
291+890 55.021 156 55.177 292+390 57.853 0 57.853
291+900 55.399 52 55.451 292+400 57.833 0 57.833
291+910 55.759 0 55.759 292+410 57.812 0 57.812
291+920 56.089 10 56.099 292+420 57.780 0 57.780
291+930 56.357 63 56.420 292+430 57.723 0 57.723
291+940 56.620 83 56.703 292+440 57.646 0 57.646
291+950 56.842 106 56.948 292+450 57.536 0 57.536
291+960 57.054 101 57.155 292+460 57.399 30 57.429
291+970 57.220 103 57.323 292+470 57.226 97 57.323
291+980 57.371 82 57.453 292+480 57.089 161 57.250
291+990 57.483 62 57.545 292+490 56.993 229 57.222
292+000 57.589 10 57.599 292+500 56.977 262 57.239
292+010 57.639 0 57.639 292+510 57.027 274 57.301
292+020 57.680 0 57.680 292+520 57.157 252 57.409
292+030 57.690 0 57.690 292+530 57.312 249 57.561
292+040 57.698 0 57.698 292+540 57.592 155 57.747
292+050 57.696 0 57.696 292+550 57.785 148 57.933
292+060 57.689 0 57.689 292+560 57.937 183 58.120
292+070 57.705 0 57.705 292+570 58.098 209 58.307
292+080 57.716 0 57.716 292+580 58.302 191 58.493
292+090 57.754 0 57.754 292+590 58.509 171 58.680
292+100 57.786 0 57.786 292+600 58.720 147 58.867
292+110 57.792 0 57.792 292+610 58.909 144 59.053
292+120 57.805 0 57.805 292+620 59.084 150 59.234
292+130 57.842 0 57.842 292+630 59.240 136 59.376
292+140 57.880 0 57.880 292+640 59.376 96 59.472
292+150 57.911 0 57.911 292+650 59.462 61 59.523
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ALTON 
PIN 10207.00

ROUTE 16 CHIP
CENTERLINE MARKUPS 

Existing Markup/Down Proposed Existing Markup/Down Proposed
Station Elevation mm Elevation Station Elevation mm Elevation

292+660 59.468 61 59.529 293+160 55.721 45 55.766
292+670 59.408 56 59.464 293+170 55.791 24 55.815
292+680 59.310 44 59.354 293+180 55.865 32 55.897
292+690 59.163 42 59.205 293+190 55.970 40 56.010
292+700 58.990 60 59.050 293+200 56.071 84 56.155
292+710 58.828 67 58.895 293+210 56.172 160 56.332
292+720 58.678 62 58.740 293+220 56.304 237 56.541
292+730 58.588 28 58.616 293+230 56.487 319 56.806
292+740 58.510 24 58.534 293+240 56.681 422 57.103
292+750 58.527 -2 58.525 293+250 56.976 432 57.408
292+760 58.550 15 58.565 293+260 57.326 412 57.738
292+770 58.627 25 58.652 293+270 57.738 330 58.068
292+780 58.717 65 58.782 293+280 58.159 240 58.399
292+790 58.876 41 58.917 293+290 58.580 149 58.729
292+800 59.031 22 59.053 293+300 58.973 86 59.059
292+810 59.205 -42 59.163 293+310 59.354 28 59.382
292+820 59.371 -97 59.274 293+320 59.623 32 59.655
292+830 59.531 -147 59.384 293+330 59.860 -16 59.844
292+840 59.671 -176 59.495 293+340 59.969 7 59.976
292+850 59.801 -196 59.605 293+350 60.054 -4 60.050
292+860 59.929 -213 59.716 293+360 60.084 -10 60.074
292+870 60.071 -245 59.826 293+370 60.085 5 60.090
292+880 60.234 -297 59.937 293+380 60.058 23 60.081
292+890 60.416 -370 60.046 293+390 60.042 30 60.072
292+900 60.583 -457 60.126 293+400 60.038 26 60.064
292+910 60.762 -596 60.166 293+410 60.044 11 60.055
292+920 60.921 -756 60.165 293+420 60.069 2 60.071
292+930 61.036 -913 60.123 293+430 60.099 -12 60.087
292+940 61.071 -1030 60.041 293+440 60.116 -13 60.103
292+950 61.001 -1082 59.919 293+450 60.124 -4 60.120
292+960 60.780 -1024 59.756 293+460 60.144 -8 60.136
292+970 60.333 -781 59.552 293+470 60.147 5 60.152
292+980 59.799 -491 59.308 293+480 60.154 14 60.168
292+990 59.255 -231 59.024 293+490 60.157 40 60.197
293+000 58.577 133 58.710 293+500 60.184 85 60.269
293+010 57.938 457 58.395 293+510 60.218 192 60.410
293+020 57.383 697 58.080 293+520 60.343 252 60.595
293+030 56.949 816 57.765 293+530 60.490 335 60.825
293+040 56.584 866 57.450 293+540 60.788 311 61.099
293+050 56.395 749 57.144 293+550 61.134 283 61.417
293+060 56.249 620 56.869 293+560 61.558 188 61.746
293+070 56.221 404 56.625 293+570 61.992 73 62.065
293+080 56.191 223 56.414 293+580 62.446 -125 62.321
293+090 56.148 86 56.234 293+590 62.862 -324 62.538
293+100 56.099 -13 56.086 293+600 63.142 -425 62.717
293+110 56.005 -35 55.970 293+610 63.344 -488 62.856
293+120 55.924 -39 55.885 293+620 63.434 -478 62.956
293+130 55.846 -13 55.833 293+630 63.433 -416 63.017
293+140 55.760 2 55.762 293+640 63.379 -340 63.039
293+150 55.727 21 55.748 293+650 63.264 -241 63.023
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ALTON
PIN 10207.00

ROUTE 16 CHIP
CENTERLINE MARKUPS 

Existing Markup/Down Proposed Existing Markup/Down Proposed
Station Elevation mm Elevation Station Elevation mm Elevation

293+660 63.089 -122 62.967 294+160 59.917 37 59.954
293+670 62.882 -10 62.872 294+170 59.928 6 59.934
293+680 62.657 83 62.740 294+180 59.923 -8 59.915
293+690 62.459 138 62.597 294+190 59.882 13 59.895
293+700 62.316 137 62.453 294+200 59.822 29 59.851
293+710 62.152 162 62.314 294+210 59.756 50 59.806
293+720 62.003 201 62.204 294+220 59.738 49 59.787
293+730 61.936 191 62.127 294+230 59.733 34 59.767
293+740 61.876 207 62.083 294+240 59.743 8 59.751
293+750 61.833 240 62.073 294+250 59.757 12 59.769
293+760 61.797 298 62.095 294+260 59.785 9 59.794
293+770 61.833 318 62.151 294+270 59.826 -24 59.802
293+780 61.901 339 62.240 294+280 59.873 -55 59.818
293+790 61.973 389 62.362 294+290 59.865 -23 59.842
293+800 62.090 427 62.517 294+300 59.854 19 59.873
293+810 62.283 422 62.705 294+310 59.847 67 59.914
293+820 62.574 353 62.927 294+320 59.893 67 59.960
293+830 62.901 280 63.181 294+330 59.972 44 60.016
293+840 63.353 112 63.465 294+340 60.052 27 60.079
293+850 63.819 -66 63.753 294+350 60.130 20 60.150
293+860 64.249 -209 64.040 294+360 60.211 14 60.225
293+870 64.655 -361 64.294 294+370 60.294 6 60.300
293+880 64.943 -439 64.504 294+380 60.381 19 60.400
293+890 65.193 -523 64.670 294+390 60.443 57 60.500
293+900 65.401 -609 64.792 294+400 60.489 111 60.600
293+910 65.563 -694 64.869 294+410 60.569 131 60.700
293+920 65.662 -761 64.901 294+420 60.650 125 60.775
293+930 65.676 -786 64.890 294+430 60.717 133 60.850
293+940 65.648 -814 64.834 294+440 60.789 136 60.925
293+950 65.521 -788 64.733 294+450 60.865 135 61.000
293+960 65.332 -744 64.588 294+460 60.944 131 61.075
293+970 65.003 -604 64.399 294+470 61.023 127 61.150
293+980 64.663 -497 64.166 294+480 61.121 104 61.225
293+990 64.257 -369 63.888 294+490 61.223 82 61.305
294+000 63.829 -264 63.565 294+500 61.335 82 61.417
294+010 63.378 -179 63.199 294+510 61.445 121 61.566
294+020 62.911 -110 62.801 294+520 61.549 203 61.752
294+030 62.442 -42 62.400 294+530 61.712 263 61.975
294+040 61.982 3 61.985 294+540 61.942 293 62.235
294+050 61.523 82 61.605 294+550 62.264 268 62.532
294+060 61.129 133 61.262 294+560 62.662 205 62.867
294+070 60.767 188 60.955 294+570 63.122 116 63.238
294+080 60.534 150 60.684 294+580 63.614 28 63.642
294+090 60.350 99 60.449 294+590 64.075 -30 64.045
294+100 60.241 60 60.301 294+600 64.538 -122 64.416
294+110 60.158 30 60.188 294+610 65.017 -268 64.749
294+120 60.106 -19 60.087 294+620 65.499 -454 65.045
294+130 60.053 -31 60.022 294+630 65.979 -676 65.303
294+140 60.007 -14 59.993 294+640 66.277 -753 65.524
294+150 59.960 13 59.973 294+650 66.544 -838 65.706
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ALTON 
PIN 10207.00

ROUTE 16 CHIP
CENTERLINE MARKUPS 

Existing Markup/Down Proposed Existing Markup/Down Proposed
Station Elevation mm Elevation Station Elevation mm Elevation

294+660 66.586 -734 65.852 295+160 64.294 0 64.294
294+670 66.580 -620 65.960 295+170 64.245 0 64.245
294+680 66.458 -428 66.030 295+180 64.196 0 64.196
294+690 66.313 -250 66.063 295+190 64.092 0 64.092
294+700 66.150 -92 66.058 295+200 63.974 0 63.974
294+710 66.032 -17 66.015 295+210 63.836 0 63.836
294+720 65.941 -1 65.940 295+220 63.674 0 63.674
294+730 65.870 -9 65.861 295+230 63.507 0 63.507
294+740 65.812 -12 65.800 295+240 63.429 0 63.429
294+750 65.757 0 65.757 295+250 63.418 0 63.418
294+760 65.705 0 65.705 295+260 63.400 0 63.400
294+770 65.659 0 65.659 295+270 63.386 0 63.386
294+780 65.650 0 65.650 295+280 63.403 0 63.403
294+790 65.674 0 65.674 295+290 63.453 0 63.453
294+800 65.698 0 65.698 295+300 63.599 0 63.599
294+810 65.748 0 65.748 295+310 63.749 0 63.749
294+820 65.820 0 65.820 295+320 63.861 0 63.861
294+830 65.927 0 65.927 295+330 63.955 0 63.955
294+840 65.988 0 65.988 295+340 63.969 -16 63.953
294+850 66.037 0 66.037 295+350 63.944 -56 63.888
294+860 66.009 0 66.009 295+360 63.866 -101 63.765
294+870 65.984 0 65.984 295+370 63.765 -165 63.600
294+880 65.867 0 65.867 295+380 63.583 -150 63.433
294+890 65.733 0 65.733 295+390 63.352 -85 63.267
294+900 65.563 0 65.563 295+400 63.082 28 63.110
294+910 65.404 0 65.404 295+410 62.755 230 62.985
294+920 65.269 0 65.269 295+420 62.436 459 62.895
294+930 65.153 0 65.153 295+430 62.129 709 62.838
294+940 65.073 0 65.073 295+440 61.879 937 62.816
294+950 65.006 0 65.006 295+450 61.727 1100 62.827
294+960 64.982 0 64.982 295+460 61.791 1081 62.872
294+970 64.967 0 64.967 295+470 62.005 946 62.951
294+980 64.959 0 64.959 295+480 62.470 594 63.064
294+990 64.949 0 64.949 295+490 62.929 282 63.211
295+000 64.919 0 64.919 295+500 63.306 86 63.392
295+010 64.891 0 64.891 295+510 63.674 -68 63.606
295+020 64.823 0 64.823 295+520 64.025 -170 63.855
295+030 64.751 0 64.751 295+530 64.372 -236 64.136
295+040 64.695 0 64.695 295+540 64.696 -269 64.427
295+050 64.640 0 64.640 295+550 65.016 -299 64.717
295+060 64.577 0 64.577 295+560 65.185 -205 64.980
295+070 64.534 0 64.534 295+570 65.292 -85 65.207
295+080 64.527 0 64.527 295+580 65.376 21 65.397
295+090 64.537 0 64.537 295+590 65.438 113 65.551
295+100 64.535 0 64.535 295+600 65.528 150 65.678
295+110 64.494 0 64.494 295+610 65.648 156 65.804
295+120 64.450 0 64.450 295+620 65.754 176 65.930
295+130 64.403 0 64.403 295+630 65.855 201 66.056
295+140 64.356 0 64.356 295+640 65.952 229 66.181
295+150 64.323 0 64.323 295+650 66.028 279 66.307
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ALTON 
PIN 10207.00

ROUTE 16 CHIP
CENTERLINE MARKUPS 

Existing Markup/Down Proposed Existing Markup/Down Proposed
Station Elevation mm Elevation Station Elevation mm Elevation

295+660 66.167 266 66.433 296+160 73.485 0 73.485
295+670 66.329 230 66.559 296+170 73.554 0 73.554
295+680 66.468 217 66.685 296+180 73.625 0 73.625
295+690 66.595 206 66.801 296+190 73.627 0 73.627
295+700 66.766 117 66.883 296+200 73.620 0 73.620
295+710 66.892 36 66.928 296+210 73.554 0 73.554
295+720 66.852 87 66.939 296+220 73.490 0 73.490
295+730 66.802 112 66.914 296+230 73.435 0 73.435
295+740 66.751 129 66.880 296+240 73.381 0 73.381
295+750 66.737 109 66.846 296+250 73.366 0 73.366
295+760 66.905 -94 66.811 296+260 73.352 0 73.352
295+770 67.064 -287 66.777 296+270 73.344 0 73.344
295+780 67.220 -477 66.743 296+280 73.346 0 73.346
295+790 67.305 -596 66.709 296+290 73.328 0 73.328
295+800 67.260 -586 66.674 296+300 73.310 0 73.310
295+810 67.173 -532 66.641 296+310 73.284 0 73.284
295+820 66.958 -326 66.632 296+320 73.260 0 73.260
295+830 66.799 -143 66.656 296+330 73.193 0 73.193
295+840 66.490 224 66.714 296+340 73.130 0 73.130
295+850 66.191 613 66.804 296+350 73.087 0 73.087
295+860 65.902 1027 66.929 296+360 73.058 0 73.058
295+870 65.909 1178 67.087 296+370 73.066 0 73.066
295+880 66.349 929 67.278 296+380 73.068 0 73.068
295+890 66.755 747 67.502 296+390 73.091 0 73.091
295+900 67.223 537 67.760 296+400 73.129 0 73.129
295+910 67.689 363 68.052 296+410 73.117 0 73.117
295+920 68.055 321 68.376 296+420 73.123 0 73.123
295+930 68.294 441 68.735 296+430 73.232 0 73.232
295+940 68.633 493 69.126 296+440 73.302 0 73.302
295+950 69.049 502 69.551 296+450 73.498 0 73.498
295+960 69.534 466 70.000 296+460 73.721 0 73.721
295+970 70.069 381 70.450 296+470 73.990 0 73.990
295+980 70.648 247 70.895 296+480 74.266 -28 74.238
295+990 71.263 39 71.302 296+490 74.474 -58 74.416
296+000 71.787 -119 71.668 296+500 74.661 -81 74.580
296+010 72.203 -212 71.991 296+510 74.818 -105 74.713
296+020 72.403 -132 72.271 296+520 74.897 -80 74.817
296+030 72.620 -111 72.509 296+530 74.940 -49 74.891
296+040 72.770 -65 72.705 296+540 74.820 115 74.935
296+050 72.926 -67 72.859 296+550 74.681 269 74.950
296+060 73.036 -66 72.970 296+560 74.551 383 74.934
296+070 73.071 -27 73.044 296+570 74.421 468 74.889
296+080 72.980 132 73.112 296+580 74.348 466 74.814
296+090 72.996 185 73.181 296+590 74.277 432 74.709
296+100 73.043 207 73.250 296+600 74.237 337 74.574
296+110 73.194 125 73.319 296+610 74.231 178 74.409
296+120 73.345 0 73.345 296+620 74.191 24 74.215
296+130 73.365 0 73.365 296+630 74.107 -117 73.990
296+140 73.379 0 73.379 296+640 73.899 -163 73.736
296+150 73.434 0 73.434 296+650 73.596 -144 73.452
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PIN 10207.00

ROUTE 16 CHIP
CENTERLINE MARKUPS 

Existing Markup/Down Proposed Existing Markup/Down Proposed
Station Elevation mm Elevation Station Elevation mm Elevation

296+660 73.241 -102 73.139 297+160 67.029 269 67.298
296+670 72.832 -37 72.795 297+170 66.939 274 67.213
296+680 72.397 24 72.421 297+180 66.871 295 67.166
296+690 71.965 53 72.018 297+190 66.907 248 67.155
296+700 71.536 68 71.604 297+200 66.967 213 67.180
296+710 71.137 48 71.185 297+210 67.049 194 67.243
296+720 70.723 41 70.764 297+220 67.133 208 67.341
296+730 70.263 82 70.345 297+230 67.212 237 67.449
296+740 69.821 112 69.933 297+240 67.293 264 67.557
296+750 69.402 160 69.562 297+250 67.356 309 67.665
296+760 69.005 233 69.238 297+260 67.434 339 67.773
296+770 68.659 302 68.961 297+270 67.579 302 67.881
296+780 68.335 396 68.731 297+280 67.727 262 67.989
296+790 68.109 439 68.548 297+290 67.883 212 68.095
296+800 67.901 511 68.412 297+300 68.013 171 68.184
296+810 67.748 575 68.323 297+310 68.094 161 68.255
296+820 67.673 608 68.281 297+320 68.156 151 68.307
296+830 67.719 568 68.287 297+330 68.191 149 68.340
296+840 67.860 479 68.339 297+340 68.214 140 68.354
296+850 68.129 309 68.438 297+350 68.214 135 68.349
296+860 68.427 158 68.585 297+360 68.172 153 68.325
296+870 68.757 21 68.778 297+370 68.093 190 68.283
296+880 69.090 -72 69.018 297+380 68.025 197 68.222
296+890 69.419 -119 69.300 297+390 67.972 170 68.142
296+900 69.693 -106 69.587 297+400 67.917 127 68.044
296+910 69.932 -68 69.864 297+410 67.867 59 67.926
296+920 70.139 -36 70.103 297+420 67.803 -13 67.790
296+930 70.320 -18 70.302 297+430 67.681 -43 67.638
296+940 70.455 8 70.463 297+440 67.509 -26 67.483
296+950 70.554 30 70.584 297+450 67.273 55 67.328
296+960 70.604 63 70.667 297+460 67.062 111 67.173
296+970 70.618 92 70.710 297+470 66.881 137 67.018
296+980 70.599 115 70.714 297+480 66.693 170 66.863
296+990 70.563 116 70.679 297+490 66.499 209 66.708
297+000 70.448 157 70.605 297+500 66.272 281 66.553
297+010 70.296 196 70.492 297+510 66.001 397 66.398
297+020 70.148 192 70.340 297+520 65.735 509 66.244
297+030 70.002 147 70.149 297+530 65.479 638 66.117
297+040 69.800 120 69.920 297+540 65.306 722 66.028
297+050 69.563 117 69.680 297+550 65.233 743 65.976
297+060 69.337 103 69.440 297+560 65.277 685 65.962
297+070 69.114 86 69.200 297+570 65.464 522 65.986
297+080 68.890 70 68.960 297+580 65.694 354 66.048
297+090 68.669 51 68.720 297+590 65.975 172 66.147
297+100 68.433 51 68.484 297+600 66.258 15 66.273
297+110 68.138 106 68.244 297+610 66.542 -153 66.389
297+120 67.843 161 68.004 297+620 66.825 -356 66.469
297+130 67.598 172 67.770 297+630 67.070 -560 66.510
297+140 67.373 203 67.576 297+640 67.322 -809 66.513
297+150 67.185 234 67.419 297+650 67.592 -1114 66.478
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PIN 10207.00

ROUTE 16 CHIP
CENTERLINE MARKUPS 

Existing Markup/Down Proposed Existing Markup/Down Proposed
Station Elevation mm Elevation Station Elevation mm Elevation

297+660 67.840 -1435 66.405
297+670 68.054 -1760 66.294
297+680 68.198 -2054 66.144
297+690 68.254 -2297 65.957
297+700 68.182 -2450 65.732
297+710 67.950 -2483 65.467
297+720 67.545 -2380 65.165
297+730 66.917 -2090 64.827
297+740 66.176 -1689 64.487
297+750 65.286 -1107 64.179
297+760 64.465 -561 63.904
297+770 63.734 -69 63.665
297+780 63.161 301 63.462
297+790 62.795 498 63.293
297+800 62.640 519 63.159
297+810 62.746 314 63.060
297+820 62.895 99 62.994
297+830 63.112 -150 62.962
297+840 63.226 -261 62.965
297+850 63.205 -230 62.975
297+860 63.133 -178 62.955
297+870 62.982 -79 62.903
297+880 62.835 -12 62.823
297+890 62.702 4 62.706
297+895 62.625 0 62.625
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Item 201.23  Removing Single Tree Top Only 
 
 Single tree tops are to be removed at the following locations: 
  
     Station          Side 
    291+740 Lt 
    294+372 Lt 
    294+385 Lt. 
    294+442 Lt 
    294+823 Lt 
    297+623 Lt 
 
 Stumps will be removed by appropriate contract items, as directed by the Resident.  
   
Item 202.203  Pavement Butt Joints 
 

Grind butt joints on all paved drives, entrances and side roads as directed by the Resident. 
      
Item 203.2001  Common Excavation (Plan Quantity) 
   

Station  Station Description 
290+660 To 290+720 Profile Cut & Ditch 
290+960 To 291+180 Profile Cut & Ditch 
291+780 To 291+940 Profile Cut & Ditch 
292+480 To 292+620 Profile Cut & Ditch 
292+800 To 293+080 Profile Cut & Ditch 
293+560 To 294+040 Profile Cut & Ditch 
294+400 To 294+760 Profile Cut & Ditch 
295+400 To 295+500 Profile Cut & Ditch 
295+620 To 295+980 Profile Cut & Ditch 
296+720 To 297+895 Profile Cut & Ditch 

  Also includes all Driveways 
 
Item 211.21  Inslope Rehabilitation 
 

 Left    Right  
290+720 To 290+824   290+720 To 290+734 
290+832 To 290+943   290+742 To 290+790 
290+953 To 290+960   290+790 To 290+960 
291+186 To 291+215   291+180 To 291+240 
291+273 To 291+780   291+290 To 291+780 
291+940 To 291+991   292+010 To 292+144 
291+997 To 292+363   292+370 To 292+421 
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292+771 To 292+800   292+680 To 292+780 
293+080 To 293+315   293+120 To 293+280 
293+387 To 293+560   293+360 To 293+510 
294+306 To 294+344   294+040 To 294+059 
295+205 To 295+327   294+077 To 294+088 
295+725 To 295+760   294+110 To 294+313 
296+405 To 296+445   294+318 To 294+400 

     294+760 To 294+853 
     294+865 To 295+375 
    295+980 To 296+066 
    296+080 To 296+107 

       296+354 To 296+380 
       296+528 To 296+562 
       296+575 To 296+622 

 
Precise locations will be determined in the field by the Resident. 

 
 
Item 211.30  Ditch Excavation 
    

 Left    Right  

292+369 To 292+480   291+240 To 291+290 
294+050 To 294+211   292+780 To 292+800 
294+220 To 294+297   293+080 To 293+108 
294+344 To 294+362   295+500 To 295+620 
294+370 To 294+400   296+107 To 296+194 
294+760 To 294+871   296+203 To 296+230 
294+889 To 295+205   296+240 To 296+296 
295+130 To Ditch outlet  296+305 To 296+354 
295+230 To Ditch outlet  296+380 To 296+392 
295+327 To 295+400   296+406 To 296+467 
295+500 To 295+620   296+474 To 296+500 
295+980 To 296+080   296+667 To 296+708 
296+122 To 296+405   296+717 To 296+720 
296+516 To 296+739      

   
Precise locations will be determined in the field by the Resident. 
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Item 211.40  New Ditch Excavation 
 

 Left  Comments  Right  Comments 
291+230 To 291+273   291+940 To   New Outlet 
292+620 To 292+771   291+940 To 292+010   
292+771 To   New Outlet 292+144 To   New Outlet 
293+315 To   New Outlet 292+144 To 292+370   
293+315 To 293+387   292+370 To   New Outlet 
293+387 To   New Outlet 292+421 To 292+480   
296+445 To 296+479   292+480 To   New Outlet 
296+482 To 296+510   292+620 To   New Outlet 
    292+620 To 292+680   
    292+680 To   New Outlet 
    293+280 To   New Outlet 
    293+280 To 293+360   
    293+360 To   New Outlet 
    293+510 To   New Outlet 
    293+510 To 293+560   
    295+375 To 295+400   
    296+500 To 296+520   

 
Precise locations will be determined in the field by the Resident. 
 

Item 304.104  Aggregate Subbase Course - Gravel, Plan Quantity 
   

Station  Station Description 
290+660 To 290+720 From Cross-sections 
290+720 To 290+960 Variable Gravel 
290+960 To 291+180 From Cross-sections 
291+180 To 291+780 Variable Gravel 
291+780 To 291+940 From Cross-sections 
291+940 To 292+480 Variable Gravel 
292+480 To 292+620 From Cross-sections 
292+620 To 292+800 Variable Gravel 
292+800 To 293+080 From Cross-sections 
293+080 To 293+560 Variable Gravel 
293+560 To 294+040 From Cross-sections 
294+040 To 294+400 Variable Gravel 
294+400 To 294+760 From Cross-sections 
294+760 To 295+400 Variable Gravel 
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295+400 To 295+500 From Cross-sections 
295+500 To 295+620 Variable Gravel 
295+620 To 295+980 From Cross-sections 
295+980 To 296+720 Variable Gravel 
296+720 To 297+895 From Cross-sections 

  Also Argyle Road and all Driveways 
 
 
Item 310.23   75 mm Plant Mix Recycled Asphalt Pavement  
   

A 75 mm (compacted depth) layer of PMRAP will be placed in the following locations.  
PMRAP will be placed 300 mm beyond face of curb and to the face of guardrail in areas 
with curb and guardrail as depicted on the typicals.  A bypass lane shall be placed 
tapering from 0 m at station 296+740 to 3.3 m at station 296+780 maintaining 3.3 m until 
it tapers to 0 m from 296+840 to 296+900. 

 
 Station Width Length 
 290+660 8.4 +-  
   6080.00 
 296+740 8.4 +-  

Taper   50.00 
 296+790 11.4 +-  

Bypass Lane   50.00 
 296+840 11.4 +-  

Taper   50.00 
 296+890 8.4 +-  
   1000.00 
 297+890 8.4 +-  

 
    
 
 
Item 403.209  Hot Mix Asphalt 9.5 mm (Incidentals) 

 
29 Paved Drives 
43    Gravel Drives w/ Paved Lips (1.0 m)  
 1 Paved Island 

 Note:  Approximate stations are available upon request to Division 3 office. 
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Item 403.210  Hot Mix Asphalt 9.5 mm Surface 
 
 9.5 mm HMA shall be placed in one 30 mm lift. 

Shoulder width shall be 1.2 M where curb or guardrail is placed on one side and 1.5 M 
where curb or guardrail is placed on both sides, unless otherwise noted. 
An additional width of 0.6 M shall be paved in areas of guardrail and 0.3M for curb areas. 
350 flared terminal widening shall have 9.5 mm surface.  

 
Item 403.213  Hot Mix Asphalt 12.5 mm, Base 
 
 12.5 mm HMA shall be placed in one 45 mm lift. 

Shoulder width shall be 1.2 M where curb or guardrail is placed on one side and 1.5 M 
where curb or guardrail is placed on both sides, unless otherwise noted. 
An additional width of 0.6 M shall be paved in areas of guardrail and 0.3M for curb areas. 
350 flared terminal widening shall have 12.5 mm base.   

 
 
Item 409.15  Bituminous Tack Coat Applied 
 

A bituminous tack coat shall be applied between all lifts of pavement including 
The Plant Mixed Recycled Asphalt Pavement. 

 
 
Item 411.10  Untreated Aggregate Surface Course, Truck Measure 
 

To back up paved lips on gravel driveways (50mm thick) and as directed by Resident. 
 

 
Item 603.16   375 mm Culvert Pipe Option I 
 

Left  Right 
Station Length  Station Length 
1+012.5 9  291+026 11 
291+090 9.0  291+097 10 
292+954 19.0  292+507 10 
294+215 8  293+113 12.0 
294+300 9  294+010 20.0 
294+449 10.0  295+726 20 
295+473 10  297+095 8 
296+482 9    
296+567 8    
296+825 15 Extend existing pipe to basin   
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Item 603.179  450 mm Culvert Pipe Option III 
 

Station Length Notes 
294+700 14.1 Cross-Pipe 

  297+547.5 14.7 Cross-Pipe 
297+796 14.2 Cross-Pipe 

 
 
Item 603.19   600 mm Culvert Pipe Option I  
  

Station Length  Notes 
 296+825 21.2  Outlet from Catch Basin 
 
 
Item 603.199   600 mm Culvert Pipe Option III  
   

Station Length  Notes 
 296+825 21.2  Cross-Pipe into Catchbasin 
 
 
Item 603.289  2100 mm Culvert Pipe Option III 

 
Replacing extensions on box culvert at station 290+787, approximately 3.0 m on the left 
and 3.2 m on the right. 

 
 
Item 603.7315  Remove and Relay 375 mm Metal Pipe 
 

Station Length Side 
290+828 10.0 Lt 
294+876 18.2 Lt 

 Additional areas as determined by the Resident. 
  
 
Item 604.092  Catch Basin Type B1-C 
 
 Station 296+825 Lt. 
 
 
Item 604.244  Catch Basin Type F-4 
 
 Station 295+459 Rt. 

This catch basin is to be used as a drop inlet into a pipe that outlets water through a berm. 
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Item 605.09  150 mm Underdrain Type B 
Station      To        Station    Station       To      Station 
293+900 To 294+060Lt. 292+860 To 293+000Rt. 
294+560 To 294+695Lt. 293+900 To 294+000Rt. 
297+671 To 297+770Lt. 295+780 To 295+860Rt. 

   297+610 To 297+796Rt. 
 
Item 606.23  Guardrail Type 3C – Single Rail 

Left  Right 
290+740 To 290+820  290+748 To 290+813 
291+790 To 291+920  293+358 To 293+457 
292+500 To 292+580  295+641 To 295+714 
293+005 To 293+169  295+843 To 295+958 
293+620 To 293+750  296+787 To 296+867 
295+212 To 295+223  297+142 To 297+275 
295+319 To 295+346     
295+711 To 295+822     
297+132 To 297+273     
297+465 To 297+671     
297+770 To 297+816     

 
Item 606.231  Guardrail Type 3C – 4.5 M Radius or Less 

Station  Station Side Quantity 
290+743 To 290+745 Rt 1 
290+824 To 290+825 Lt 1 
292+580 To 292+585 Lt 2 

 
Item 606.232  Guardrail Type 3C – Over 4.5 M Radius 

Station  Station Side Quantity 
290+745 To 290+748 Rt 1 
290+820 To 290+824 Lt 1 
295+714 To 295+719 Rt 2 
295+838 To 295+843 Rt 2 
296+782 To 296+787 Rt 2 
297+127 To 297+132 Lt 2 
297+275 To 297+280 Rt 2 
297+273 To 297+278 Lt 2 
297+460 To 297+465 Lt 2 
297+671 To 297+676 Lt 2 
297+816 To 297+821 Lt 2 
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Item 606.265  Terminal End – Single Rail – Galvanized Steel 
 

Station Side  Station Side 
290+825 Lt  290+743 Rt 
292+585 Lt  295+719 Rt 
297+127 Lt  295+838 Rt 
297+278 Lt  296+782 Rt 
297+460 Lt  297+280 Rt 
297+676 Lt    
297+821 Lt    

 
Item 606.364  Guardrail - Remove, Modify and Reset Type 3B 
 

Station  Station Side 
295+223 To 295+319 Lt 

 Note:  This item will be used to modify guardrail to type 3C 
 
 
Item 606.47  Single Wood Post 
 

To replace mailbox posts as directed by Resident 
 
 
Item 606.754  Widen Shoulder For Guardrail 350 Flared Terminal 
 

Left  Right 
290+707 To 290+740  290+813 To 290+846 
291+757 To 292+790  293+325 To 293+358 
291+920 To 291+953  293+457 To 293+490 
292+467 To 292+500  295+608 To 295+641 
292+972 To 293+005  295+958 To 295+991 
293+169 To 293+202  297+109 To 297+142 
293+587 To 293+620     
293+750 To 293+783     
295+179 To 295+212     
295+346 To 295+379     
295+678 To 295+711     
295+822 To 295+855     
296+867 To 296+900     
297+671 To 297+704     
297+737 To 297+770     

 
Exact locations to be determined in the field by the Resident. 
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Item 606.79  Guardrail 350 Flared Terminal 
 

Left  Right 
290+728 To 290+740  290+813 To 290+825 
291+778 To 291+790  293+346 To 293+358 
291+920 To 291+932  293+457 To 293+469 
292+488 To 292+500  295+629 To 295+641 
292+993 To 293+005  295+958 To 295+970 
293+169 To 293+181  297+130 To 297+142 
293+608 To 293+620     
293+750 To 293+762     
295+200 To 295+212     
295+346 To 295+358     
295+699 To 295+711     
295+822 To 295+834     
296+867 To 296+879     
297+671 To 297+683     
297+758 To 297+770     

   
Exact locations to be determined in the field by the Resident. 

 
 
 
Item 609.31  Curb Type 3   

Left Notes  Right Notes 
293+900 To 294+040   292+880 To 292+980  
294+350 To 294+362   293+900 To 293+980  
294+369 To 294+390   295+780 To 295+840  
294+580 To 294+678   296+631 To 296+658  
296+095 To 296+105 Island   297+610 To 297+702  
296+095 To 296+105 Island   297+713 To 297+740  
297+435 To 297+441   297+823 To 297+833 Island single run 
297+671 To 297+740   297+842 To 297+872  
297+826 To 297+840   297+842 To 297+858  
297+850 To 297+858       

 
 
Item 610.08  Plain Riprap 
 

To be used at all pipe outlets and cross pipe inlets. 
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Item 613.319  Erosion Control Blanket (1.2 m wide) 
 

It is intended to apply this item in all areas of Ditch (Item 211.30), New Ditch (Item 
211.40), ditches in full construction sections and as directed by the Resident.  Blanket 
May be used on slopes, entrance radii and other misc. locations. 
 

 
Item 615.07  Loam 
 

In areas where method 1 seeding will be used and as directed by the Resident. 
 
 
Item 620.58  Erosion Control Geotextile 
 

All areas that receive Riprap (Item 610.08) will receive erosion control geotextile. 
 
 
Item 627.75  White or Yellow Pavement & Curb Marking 
 

To be used on the ends of the island located from Station 296+095 to 296+105. 
 
 
Item 627.76  Temporary Pavement Mark Line, White or Yellow 
 

To be used once on the PMRAP and on each lift of HMA pavement.  RPM’s or a painted 
line will be used at the contractor’s discretion upon approval from Resident. 

 
 
Item 631  Hourly Rental Items 
 
 As directed by the Resident. 
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1. All joints between existing and proposed hot bituminous pavement shall be butted. 
 Payment shall be made under Item 202.203 Pavement Butt Joint. 
 

2. Construct Butt Joints at all paved drives and entrances. 
 

3. Where deemed necessary by the Resident, winter sand shall be removed from the edges of 
shoulders and placed in designated areas or disposed of.  Payment will be made under the 
appropriate contract items. 

 
4. All inslopes and ditches in cut areas shall be regraded to 1:3, or flatter, as directed by the 

Resident. 
 

5. The Contractor shall place suitable existing material, or other material acceptable to the 
Resident, on all pavement edges to allow no greater than a 40 mm [1 ½ in] drop-off and be 
graded to 1:3 or flatter.  Payment to be incidental to the contract. 

 
6. Waste material up to approximately 1000 yd3 shall be disposed of in a waste area designated 

on an adjacent project.  This project is PIN 11076.00 Lagrange/Howland - Route 155.  The 
site is located on Route 155, ¼ of a mile East of the intersection of Routes 16 and 155.  
Coordination of this waste site will be done through the Resident.  Waste material over and 
above the 1000 yd3 shall be disposed of off the project in waste areas approved by the 
Resident. 

 
7. Any damage to the slopes caused by the Contractor’s equipment, personnel, or operation 

shall be repaired to the satisfaction of the Resident.  All work, equipment and materials 
required to make repairs shall be at the Contractor’s expense. 

 
8. A one meter [3 ft] paved lip shall be placed at all gravel entrances, except woods and   field 

entrances, unless otherwise directed by the Resident. 
 

9. Item # 411.10, Untreated Aggregate Surface Course, may also meet the gradation 
requirements of item # 204.20, Add Shoulder Aggregate. 

 
10. Any necessary cleaning of existing pavement prior to paving shall be incidental to the related 

paving items. 
 

11. No existing drainage shall be abandoned, removed or plugged without prior approval of the 
Resident. 

  
12. The following shall be incidental to the 603 item(s): 
 

a) Any cutting of existing culverts and or connectors necessary to install new culvert 
replacements or extensions 

b) All pipe excavation including any cutting and removal of pavement 
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c) All ditching at pipe ends 
d) Furnishing, placing, grading, and compacting of any new gravel and/or fill material 

including Granular Borrow used under pipes and for temporary detours to maintain 
traffic during pipe installation (excavation is also incidental). 

e) Granular Borrow under the pipe shall meet the requirements for Underwater Backfill 
f) All work necessary to connect to existing pipes 
g) Flow lines may be changed by 0.5 m [1.5 ft] 
h) Any necessary clearing of brush and small trees at culvert ends 

 
13. Existing culverts and catch basins will be cleaned as directed by the Resident under the 

appropriate Pay Items. 
 

14. As directed by the Resident, all existing Underdrain Outlets shall be located, cleaned out, and 
ditched as required or replaced as necessary.  Payment will be made under appropriate hourly 
contract items. 

 
15. Two guardrail delineator posts will be installed at the leading end and one at the trailing end 

of each run of guardrail.  One delineator post will also be installed at each underdrain outlet. 
 

16. Reflectorized silver white beam guardrail delineators shall be mounted on all new, modified, 
removed modified and reset, or removed and reset guardrail. Delineators shall be installed on 
every tenth post in a tangent and every fifth post on curves.  Reflectorized beam guardrail 
delineators shall meet the requirements of section 719.01. The delineators shall be mounted 
on the guardrail beam at the posts. Beam guardrail delineators will not be paid for directly, 
but will be considered incidental to the guardrail items. 

 
17. All wood posts on 350 terminal end installation shall be cut so that no more than 25 mm [1 

in] is exposed above the beam. 
 

18. 350 Flared Terminals shall be installed concurrently with the placement of each section of 
beam guardrail. 

 
19. Guardrail which is removed and not reused on the project becomes property of the 

Contractor. 
 
20. Holes created by Guardrail removal will be filled and compacted with approved materials as 

directed by the Resident. Payment to be considered incidental to the guardrail items. 
 
21. Backing up bituminous curb is incidental to the curb items.  In areas where new bituminous 

curb is designated to replace existing, the removal of the old bituminous curb shall be 
incidental to the new curb. 

 
22. Trim all tree branches to 6 m [20 ft] above pavement.  Payment shall be made under the 

appropriate labor and equipment rental items. 
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23. White pavement/curb marking (Item 627.75) shall be applied to all island tapered ends. 
 

24. “Undetermined Locations” shall be determined by the Resident. 
 

25. Stations referenced are approximate. 
 

26. All work shall be done in accordance with the Maine Department of Transportation’s Best 
Management Practices for Erosion & Sediment Control, January, 2000. 

 
27. MDOT will final stripe the project.  The Contractor is responsible for transferring the 

existing striping pattern to the surface course.  In addition to the centerline the state will 
stripe a white lane dividing line for the bypass lane from Station 296+780 to 296+840. 

 
28. Any gravel necessary for maintenance of traffic will be considered incidental to the project. 
 
29. Any useable guardrail posts and beams from any existing guardrail being removed shall be 

used to replace any unusable guardrail posts and beams in the remove and reset guardrail 
areas. 

 
30. All millings left over shall become property of the State and shall be stockpiled in the MDOT 

maintenance lot on Route 16.  The material shall be hauled and stockpiled in one area, 
pushed up by a loader or similar vehicle.  Such stockpiling shall be considered incidental to 
the contract. 

 
31. Before any removal of pavement surface or paving can begin, all project stationing must be 

clearly marked out every 20 m with either flats or paint. If painted on the roadway, stations 
must be marked on each lift of pavement. 

 
33. Any wintered base pavement will require Temporary Pavement markings of paint, both 

yellow centerline and white edge lines and will be considered part of Item # 627.76       
Temporary Pavement Marking Lines, White or Yellow. 

  
34.  Areas requiring fill on project will come from suitable excavation from the project 

Excavation Items.  
 

    35. Dust control will not be paid for directly, but will be considered incidental to the Erosion 
Control Plan. (SEWPCP) 

 
    36. All pavement milling areas will have all pavement removed with minimal contamination, 

any remaining material not broken up will require reclaiming or excavation, existing 
Shoulder material shall be graded (to existing gravel grade)smooth to drain.  At no time will 
pavement be removed from more than 3621M ( 2.5 miles) of the project, until at least Plant 
Mix Recycle Asphalt Pavement is placed on previously milled 3621M section. 
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37. All roadway drainage installation trenches will require 75mm minimum of 12.5 mm, base 
pavement same day or as directed by the resident. Payment will be incidental to the contract 
as per Standard Specification 105.4.1. 

 
38.   The contractor is responsible for the careful side staking of existing centerline as per 

standard specification105.6.2.  Side stakes shall be placed safely outside of the construction 
limits and the existing centerline grades shall be transferred to these stakes.  These stakes 
and grades will be used to layout centerline and determine new construction finish grades 
from differential elevation sheets furnished. All layout, stakes, and grades will be checked 
and must be acceptable to the Resident. 

 
39.  All Gravel (304.104) will be paid PLAN QUANTITY. The contractor is responsible to 

verify the quantities and adjust his or her bid accordingly. This quantity includes all gravel 
required to bring mainline and shoulders to design slopes and elevations given and a 3:1 
minimum in-slope, gravel to fill pavement milling areas, variable gravel sections, gravel for 
full construction areas listed in construction notes, maintenance of traffic gravel in full 
construction sections, extra width guardrail sections, match all existing drives, entrances, 
and side roads to the new roadway elevations, existing widths shown are minimums, with 
new acceptable profile to match existing entrances, as directed by the resident, and all 
shoulder widenings.  All computation methods and quantities used for Engineers Estimate 
are available by contacting Division 3 Project Manager Janis Piper at 207-941-4754. 

 
40. All clearing necessary to complete the project including but not limited to, ditching areas, 

backslope excavation areas, Full Construction Sections, and any designated fill areas shall 
be considered incidental to the contract.  All clearing shall be 1.5 M beyond construction 
limits.  The contractor will be responsible for notifying property owners prior to cutting 
trees, and property owners will have first refusal on any wood. 

 
41.   A copy of the soils report for this project is available by contacting the project manager,         

Janis Piper, at 207-941-4754. 
 



 General Decision Number ME030010   06/13/2003  ME10               
                                                                   
 Superseded General Decision No. ME020010                          
                                                                   
 State: Maine                                                      
                                                                   
 Construction Type:                                                
 HIGHWAY                                                           
                                                                   
 County(ies):                                                      
 PENOBSCOT                                                         
                                                                   
 HIGHWAY CONSTRUCTION PROJECTS excluding major bridging            
 (for example: bascule, suspension and spandrel arch bridges;      
 those bridging waters presently navigating or to be navigable;    
 and those involving marine construction in any degree); tunnels,  
 building structures in rest area projects and railroad            
 construction.                                                     
                                                                   
 Modification Number     Publication Date                          
             0             06/13/2003                              
                                                                   
COUNTY(ies):                                                       
PENOBSCOT                                                          
                                                                   
 ENGI0004M  04/01/2003                                             
                                     Rates           Fringes       
POWER EQUIPMENT OPERATORS:                                         
 Grader                               16.51           6.00         
 Paver                                16.51           6.00         
 Roller                               16.51           6.00         
----------------------------------------------------------------   
                                                                   
 SUME4026A  10/24/2000                                             
                                     Rates           Fringes       
CARPENTER                                                          
 Including Form Work                  11.19           1.72         
                                                                   
CEMENT MASON/FINISHERS                 9.13                        
                                                                   
IRONWORKERS                                                        
 Stuctural                            17.50           1.70         
                                                                   
LABORERS                                                           
 Landscape                             7.84                        
 Rakers                               10.18           2.14         
 Unskilled                             8.73           1.71         
                                                                   
POWER EQUIPMENT OPERATORS                                          
 Backhoes                             11.81           1.88         
 Bulldozers                           13.12           2.72         
 Cranes                               15.25           1.70         
 Excavators                           11.69           2.40         
 Loaders                              12.21           3.19         
                                                                   
TRUCK DRIVERS                                                      
 Dump                                  9.27                        
 Two Axle                              9.12           1.63         
 Tri Axle                             10.63           2.11         
----------------------------------------------------------------   
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WELDERS - Receive rate prescribed for craft performing operation   
to which welding is incidental.                                    
================================================================   
                                                                   
Unlisted classifications needed for work not included within       
the scope of the classifications listed may be added after         
award only as provided in the labor standards contract clauses     
(29 CFR 5.5(a)(1)(ii)).                                            
----------------------------------------------------------------   
In the listing above, the "SU" designation means that rates        
listed under that identifier do not reflect collectively           
bargained wage and fringe benefit rates.  Other designations       
                                                                   
indicate unions whose rates have been determined to be             
prevailing.                                                        
                                                                   
      WAGE DETERMINATION APPEALS PROCESS                           
                                                                   
1.) Has there been an initial decision in the matter?  This can    
 be:                                                               
                                                                   
* an existing published wage determination                         
* a survey underlying a wage determination                         
* a Wage and Hour Division letter setting forth a                  
  position on a wage determination matter                          
* a conformance (additional classification and rate)               
  ruling                                                           
                                                                   
On survey related matters, initial contact, including requests     
for summaries of surveys, should be with the Wage and Hour         
Regional Office for the area in which the survey was conducted     
because those Regional Offices have responsibility for the         
Davis-Bacon survey program.  If the response from this initial     
contact is not satisfactory, then the process described in 2.)     
and 3.) should be followed.                                        
                                                                   
With regard to any other matter not yet ripe for the formal        
process described here, initial contact should be with the Branch  
of Construction Wage Determinations.  Write to:                    
                                                                   
     Branch of Construction Wage Determinations                    
     Wage and Hour Division                                        
     U. S. Department of Labor                                     
     200 Constitution Avenue, N. W.                                
     Washington, D. C.  20210                                      
                                                                   
2.) If the answer to the question in 1.) is yes, then an           
interested party (those affected by the action) can request        
review and reconsideration from the Wage and Hour Administrator    
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:                 
                                                                   
          Wage and Hour Administrator                              
          U.S. Department of Labor                                 
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
The request should be accompanied by a full statement of the       
interested party's position and by any information (wage payment   
data, project description, area practice material, etc.) that the  
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requestor considers relevant to the issue.                         
                                                                   
3.) If the decision of the Administrator is not favorable, an      
interested party may appeal directly to the Administrative Review  
Board (formerly the Wage Appeals Board). Write to:                 
                                                                   
          Administrative Review Board                              
          U. S. Department of Labor                                
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
4.) All decisions by the Administrative Review Board are final.    
            END OF GENERAL DECISION                                
                                                                   
� 
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                                                                                                                         Project No. STP -1020(700)X 
          

SPECIAL PROVISION 
CONSTRUCTION AREA 

 
A Construction Area located in the Town of Alton has been established by the Maine Department of Transportation in 
accordance with provisions of Title 29, Section 1703, Maine Revised Statutes Annotated. 
 
 The section of highway under construction in Penobscot County, project STP-1020(700)X is located on Route 
16, beginning 1.37 km (0.85 mi) southerly of the LaGrange town line and extending southerly 7.235 km (4.50 mi). 
  
 
The State Department of Transportation or the State’s Engineer may issue permits for stated periods of time for 
moving construction equipment without loads, low-bed trailers with overloads, over-height, over-width or over-length 
equipment or materials over all State maintained sections described in the “Construction Area” above and in addition 
may issue permits for stated periods of time for moving overweight vehicles and loads over the section described in (a) 
above. The right to revoke such a permit at any time is reserved by the State Department of Transportation and the 
issuance of such permits shall be subject to any Special Provisions or Supplemental Specifications written for this 
project. 
 
A Temporary Permit for each move may be issued by the State Department of Transportation or the State’s Engineer 
for moving Contractor’s construction equipment used on the project which exceeds the legal limits (shovels, bulldozers, 
etc.) to sources of construction material over highways maintained by the State reasonably within the area of the 
project. 
 
The Municipal Officers for the Town of Alton agreed that a permit will be issued to the Contractor for the purpose of 
hauling loads in excess of the limits as specified in Title 29, Maine Revised Statues Annotated, on the town ways as 
described in the “Construction Area” and that single move permits will be issued for moving Contractor’s construction 
equipment used on the project which exceeds the legal limits (shovels, bulldozers, etc.) to sources of construction 
material over town ways reasonably within the area of the project. 
 
In the event it is necessary to transport gravel, borrow, or other construction material in legally registered vehicles 
carrying legal loads over town ways, a Contractor’s Bond of not more than Nine Thousand ($9,000.00) per kilometer of 
traveled length may be required by the town, the exact amount of said bond to be determined prior to use of any town 
way. 
 
The maximum speed limits for trucks on any town way will be forty (40) km per hour [25 mph], unless a higher legal 
limit is specifically agreed upon in writing by the Municipal Officers concerned. 
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Supersedes          

May 8, 1995 
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SPECIAL PROVISION 
CONSTRUCTION AREA 

 
Title 29A, M.R.S.A., Subsection 2383.   Overlimit movement permits 
 
1. Overlimit movement permits issued by State.  The Secretary of State, acting under guidelines 

and advice of the Commissioner of Transportation, may grant permits to move non-divisible 
objects having a length, width, height or weight greater than specified in this Title over a way 
or bridge maintained by the Department of Transportation. 

 
2. Permit Fee.  The Secretary of State, with the advice of the Commissioner of Transportation, 

may set the fee for these permits, at not less than $3, nor more than $15, based on weight, 
height, length and width. 

 
3. County and municipal permits.  A permit may be granted, for a reasonable fee, by county 

commissioners or municipal officers for travel over a way or bridge maintained by that county 
or municipality. 

 
4. Permits for weight.  A vehicle granted a permit for excess weight must first be registered for 

the maximum gross vehicle weight allowed for that vehicle. 
 
5. Special mobile equipment.  The Secretary of State may grant a permit, for no more than one 

year, to move pneumatic-tire equipment under its own power, including Class A and Class B 
special mobile equipment, over ways and bridges maintained by the Department of 
Transportation.  The fee for that permit is $15 for each 30-day period. 

 
6. Scope of permit.  A permit is limited to the particular vehicle or object to be moved and 

particular ways and bridges. 
 
7. Construction permits.  A permit for a stated period of time may be issued for loads and 

equipment employed on public way construction projects, United States Government projects 
or construction of private ways, when within construction areas established by the Department 
of Transportation.  The Permit: 

 
A. Must be procured from the municipal officers for a construction area within that 

municipality; 
B. May require the Contractor to be responsible for damage to ways used in the 

construction areas and ma provide for: 
(1)  Withholding by the agency contraction the work of final payment under contract; 

or 
(2)  The furnishing of a bond by the Contractor to guarantee suitable repair or payment 

damages. 
C. May be granted by the Department of Transportation or by the state engineer in charge 

of the construction contract; and 
D. For construction areas, carries no fee and does not come within the scope of this 

section. 
 

8. Gross vehicle weight permits.  The following may grant permits to operate a vehicle having a 
gross vehicle weight exceeding the prescribed limit: 
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A. The Secretary of State, with the consent of the Department of Transportation, for state 
and state aid highways and bridges within city or compact village limits; 

B. Municipal officers, for all other ways and bridges within that city and compact village 
limits; and 

C. The county commissioners, for county roads and bridges located in unorganized territory. 
 

9. Pilot vehicles and state police escorts.  Pilot vehicles required by a permit must be equipped 
with warning lights and signs as required by the Secretary of State with the advice of the 
Department of Transportation. 

 
Warning lights may only be operated and lettering on the signs may only be visible on a pilot 
vehicle while it is escorting on a public way a vehicle with a permit. 
 
The Secretary of State shall require a State Police escort for a single vehicle or a combination 
of vehicles of 125 feet or more in length or 16 feet or more in width.  The Secretary of State, 
with the advice of the Commissioner of Transportation, may require vehicles of lesser 
dimensions to be escorted by the State Police. 
 
The Bureau of State Police shall establish a fee for State Police escorts. 
 
All fees collected must be used to defray the cost of services provided. 
 
With the advice of the Commissioner of Transportation and the Chief of the State Police, the 
Secretary of State shall establish rules for the operation for the operation of pilot vehicles. 
 

10. Taxes paid.  A permit for a mobile home may not be granted unless the applicant provides 
reasonable assurance that all property taxes, sewage disposal charges and drain and sewer 
assessments applicable to the mobile home, including those for the current tax year, have been 
paid or that the mobile home is exempt from those taxes. 

 
1993, c. 683, § S-2, eff. January 1, 1995.  

 
Historical and Statutory Notes 

 
Derivation: 

      Laws 1977, c. 73, § 5. 
       Laws 1981, c. 413. 
 R.S. 1954, c. 22 § 98    Laws 1985, c. 225, § 1 
 Laws 1955, c. 389    Laws 1987. c. 52. 
 Laws 1967, c. 3.     Laws 1987, 781, § 3. 
 Laws 1971, c. 593, § 22.    Laws 1989, c. 866, § B-13. 
 Laws 1973, c. 213.    Laws 1991, c. 388, § 8. 
 Laws 1975, c. 130, §        Laws 1993, c. 683, § A-1. 
 Laws 1975, c. 319, § 2  .  Former 29 M.R.S.A. § 2382. 
 
        Cross Reference 
 Collection by Secretary of State, See 29-A 
 M.R.S.A. § 154.    

 



March 24, 2004 
Supersedes January 20, 2004 

 
 

Page 1 of 12 

SPECIAL PROVISION 
(Consolidated Special Provisions) 

 
SPECIAL PROVISION SECTION 101 

CONTRACT INTERPRETATION 
 
101.2 Definitions - Closeout Documentation 
 
Replace the sentence “A letter stating the amount….. DBE goals.” with “DBE Goal Attainment 
Verification Form” 

 
 SPECIAL PROVISION SECTION 102 

DELIVERY OF BIDS 
(Location and Time) 

 
102.7.1 Location and Time  Add the following sentence “As a minimum, the Bidder will submit 
a Bid Package consisting of the Notice to Contractors, the completed Acknowledgement of 
Bid Amendments & Submission of Bid Bond Validation Number form, the completed 
Schedule of Items, 2 copies of the completed Agreement, Offer, & Award form, a Bid Bond 
or Bid Guarantee, and any other Certifications or Bid Requirements listed in the Bid Book.” 
 
 

SPECIAL PROVISION SECTION 103 
AWARD AND CONTRACTING 

 
103.3.1 Notice and Information Gathering  
 
Change the first paragraph to read as follows: “After Bid Opening and as a condition for 
Award of a Contract, the Department may require an Apparent Successful Bidder to 
demonstrate to the Department’s satisfaction that the Bidder is responsible and qualified to 
perform the Work.” 
 
 

SPECIAL PROVISION SECTION 105 
GENERAL SCOPE OF WORK 

 
105.6.2 Contractor Provided Services  
 
Change the first paragraph by the addition of the following as the second sentence: “The 
Contractor is also responsible for providing construction centerline, or close reference points, 
for all Utility Facilities relocations and adjustments as necessary to complete the Work.” 
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SPECIAL PROVISION SECTION 106 

QUALITY 
 
106.6 Acceptance  Add the following to paragraph 1 of A:  “This includes Sections 401 - Hot 
Mix Asphalt, 402 - Pavement Smoothness, and 502 - Structural Concrete - Method A - Air 
Content.”   
 
Add the following to the beginning of paragraph 3 of A: “For pay factors based on Quality 
Level Analysis, and” 
 
 

SPECIAL PROVISION SECTION 107 
TIME 

 
107.3.1 General  Add the following:  “If a Holiday occurs on a Sunday, the following Monday 
shall be considered a Holiday.  Sunday or Holiday work must be approved by the Department, 
except that the Contractor may work on Martin Luther King Day, President’s Day, Patriot’s 
Day, the Friday after Thanksgiving, and Columbus Day without the Department’s approval.” 
 
 

SPECIAL PROVISION SECTION 108 
PAYMENT 

 
108.4 Payment for Materials Obtained and Stored  First paragraph, second sentence, delete 
the words “…Delivered on or near the Work site at acceptable storage places.” 
 
 

SPECIAL PROVISION SECTION 109 
CHANGES 

 
109.1.1 Changes Permitted  Add the following to the end of the paragraph: “There will be no 
adjustment to Contract Time due to an increase or decrease in quantities, compared to those 
estimated, except as addressed through Contract Modification(s).” 
 
109.1.2 Substantial Changes to Major Items  Add the following to the end of the paragraph: 
“Contract Time adjustments may be made for substantial changes to Major Items  when the 
change affects the Critical Path, as determined by the Department” 
 
109.4.4 Investigation / Adjustment  In the third sentence, delete the words “subsections (A) - 
(E)” 
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109.7.2 Basis of Payment  Replace with the following: “Equitable Adjustments will be 
established by mutual Agreement for compensable items listed in Section 109.7.3- 
Compensable Items, based upon Unit or Lump Sum Prices.  If Agreement cannot be reached, 
the Contractor shall accept payment on a Force Account basis as provided in Section 109.7.5 
- Force Account Work, as full and complete compensation for all Work relating to the 
Equitable Adjustment.”   
 
109.7.3 Compensable Items  Replace with the following: “The Contractor is entitled to 
compensation for the following items, with respect to agreed upon Unit or Lump Sum Prices: 
 

1. Labor expenses for non-salaried Workers and salaried foremen. 
 

2. Costs for Materials. 
 

3. A markup on the totals of Items 1 and 2 of this subsection 109.7.3 for home office 
overhead and profit of the Contractor, its Subcontractors and suppliers, and any lower 
tier Subcontractors or suppliers, with no mark-ups on mark-ups. 

 
4. Cost for Equipment, based on Blue Book Rates or leased rates, as set forth in Section 

109.7.5(C), or the Contractor’s Actual Costs.  
 

5. Costs for extended job-site overhead. 
 

6. Time. 
 

7. Subcontractor quoted Work, as set forth below in Section 109.7.5 (F).” 
 
 
109.7.5 Force Account Work 
 

C.  Equipment    
 

Paragraph 2, delete sentence 1 which starts; “Equipment leased….” 
 

Paragraph 6, change sentence 2 from “The Contractor may furnish…” to read “If 
requested by the Department, the Contractor will produce cost data to assist the 
Department in the establishment of such rental rate, including all records that are 
relevant to the Actual Costs including rental Receipts, acquisition costs, financing 
documents, lease Agreements, and maintenance and operational cost records.”   
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Add the following paragraph; “Equipment leased by the Contractor for Force Account 
Work and actually used on the Project will be paid for at the actual invoice amount 
plus 10% markup for administrative costs.” 

 
Add the following section; 

“F. Subcontractor Quoted Work  When accomplishing Force Account Work that 
utilizes Subcontractor quoted Work, the Contractor will be allowed a maximum 
markup of 5% for profit and overhead.” 
 

SPECIAL PROVISION SECTION 401 
HOT MIX ASPHALT PAVEMENT 

 
401.18 Quality Control Method A & B  Make the following change to paragraph a. QCP 
Administrator; in the final sentence, change “…certified as a Plant Technician or Paving 
Inspector…” to “…certified as a Quality Assurance Technologist…” 
 
401.201 Method A  Under a. Lot Size, add the following; “Each lot will be divided into a 
minimum of four sublots for mix properties and five sublots for percent TMD.” 
 

SPECIAL PROVISION SECTION 402 
PAVEMENT SMOOTHNESS 

 
Add the following: “Projects to have their pavement smoothness analyzed in accordance with 
this Specification will be so noted in Special Provision 403 - Bituminous Box.”   
 
“402.02 Lot Size  Lot size for smoothness will be 1000 lane-meters [3000 lane-feet].  A 
sublot will consist of 20 lane-meters [50 lane-feet].  Partial lots will be included in the previous 
lot if less than one-half the size of a normal lot. If greater than one-half the normal lot size, it will 
be tested as a separate lot.” 
 

SPECIAL PROVISION SECTION 502 
STRUCTURAL CONCRETE 

 
502.0502 Quality Assurance Method A - Rejection by Resident Change the first sentence to 
read: “For an individual sublot with test results failing to meet the criteria in Table #1, or if the 
calculated pay factor for Air Content is less than 0.80……” 
 
502.0503 Quality Assurance Method B - Rejection by Resident Change the first sentence to 
read: “For material represented by a verification test with test results failing to meet the criteria 
in Table #1, the Department will……” 
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502.0505 Resolution of Disputed Acceptance Test Results Combine the second and third 
sentence to read: “Circumstances may arise, however, where the Department may ……” 
 
 

SPECIAL PROVISION SECTION 504 
REINFORCING STEEL 

 
504.18 Plates for Fabricated Members Change the second paragraph, first sentence from: 
“…ASTM A 898/A 898 M…” to “…ASTM A 898/A 898 M or ASTM A 435/A 435 M as 
applicable and…” 
 
 

SPECIAL PROVISION SECTION 535 
PRECAST, PRESTRESSED CONCRETE SUPERSTRUCTURE 

 
535.02 Materials Change “Steel Strand for Concrete Reinforcement” to “Steel Strand.” Add 
the following to the beginning of the third paragraph; “Concrete shall be Class P conforming to 
the requirements in this section. 28 day compressive strength shall be as stated on the plans. 
Coarse aggregate….”  
 
535.26 Lateral Post-Tensioning Replace the first paragraph; “A final tension…” with 
“Overstressing strands for setting losses cannot be accomplished for chuck to chuck lengths of 
7.6 m [25 ft] and less.  In such instances, refer to the Plans for all materials and methods.  
Otherwise, post-tensioning shall be in accordance with PCI standards and shall provide the 
anchorage force noted in the Plans.  The applied jacking force shall be no less than 100% of 
the design jacking force.” 
 
 

SPECIAL PROVISION SECTION 604 
MANHOLES, INLETS, AND CATCH BASINS 

 
604.02 Materials  Add the following: 
            “Tops and Traps    712.07 
  Corrugated Metal Units   712.08 
  Catch Basin and Manhole Steps  712.09” 
 
 

SPECIAL PROVISION SECTION 615 
LOAM 

 
615.02 Materials  Make the following change:  
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Organic Content    Percent by Volume 
 
Humus      “5% - 10%”, as determined by Ignition Test 
 

SPECIAL PROVISION SECTION 618 
SEEDING 

 
618.01 Description  Change the first sentence to read as follows: “This work shall consist of 
furnishing and applying seed …..”  Also remove “,and cellulose fiber mulch” from 618.01(a). 
 
618.03 Rates of Application  In 618.03(a), remove the last sentence and replace with the 
following: “These rates shall apply to Seeding Method 2, 3, and Crown Vetch.” 
 
In 618.03(c) “1.8 kg [4 lb]/unit.” to “1.95 kg [4 lb]/unit.”  
 
618.09 Construction Method  In 618.09(a) 1, sentence two, replace “100 mm [4 in]” with “25 
mm [1 in] (Method 1 areas) and 50 mm [2 in] (Method 2 areas)” 
 
618.15 Temporary Seeding  Change the Pay Unit from Unit to Kg [lb]. 
 
 

SPECIAL PROVISION SECTION 620 
GEOTEXTILES 

 
620.03 Placement  Section (c)  

Title: Replace “Non-woven” in title with “Erosion Control”.   
 First Paragraph: Replace first word “Non-woven” with “Woven monofilament”. 
 Second Paragraph: Replace second word “Non-woven” with “Erosion Control”.   
 
620.07 Shipment, Storage, Protection and Repair of Fabric Section (a)  

Replace the third sentence with the following: “Damaged geotextiles, as identified by 
the Resident, shall be repaired immediately.”   

 
620.09 Basis of Payment 
 Pay Item 620.58: Replace “Non-woven” with “Erosion Control” 
 Pay Item 620.59: Replace “Non-woven” with “Erosion Control” 
 
 

SPECIAL PROVISION SECTION 626 
HIGHWAY SIGNING 



March 24, 2004 
Supersedes January 20, 2004 

 
 

Page 7 of 12 

 
626.034 Concrete Foundations  Add to the following to the end of the second paragraph: 
“Pre-cast and cast-in-place foundations shall be warranteed against leaning and corrosion for 
two years after the project is completed.  If the lean is greater than 2 degrees from normal or 
the foundation is spalling within the first two years, the Contractor shall replace the foundation 
at no extra cost.” 

SPECIAL PROVISION SECTION 637 
DUST CONTROL 

 
637.06 Basis of Payment  Add the following after the second sentence of the third paragraph: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 637 
and/or the Contractor’s own Soil Erosion and Pollution Control Plan concerning Dust Control 
and/or the Contractor’s own Traffic Control Plan concerning Dust Control and/or visible 
evidence of excessive dust problems, as determined by the Resident, will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.  Additional penalties may also be assessed in accordance with Special 
Provision 652 - Work Zone Traffic Control and Standard Specification 656 - Temporary Soil 
Erosion and Water Pollution Control.” 
 
 

SPECIAL PROVISION SECTION 639 
ENGINEERING FACILITIES 

 
639.04 Field Offices  Change the forth to last paragraph from: “The Contractor shall provide a 
fully functional desktop copier…” to “….desktop copier/scanner…” 
 
 

SPECIAL PROVISION SECTION 652 
MAINTENANCE OF TRAFFIC 

 
652.8.2 Other Items  Replace the last paragraph with the following: “There will be no payment 
made under any 652 pay items after the expiration of the adjusted total contract time.” 
 
 

SPECIAL PROVISION SECTION 656 
TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 
 
656.5.1 If Pay Item 656.75 Provided  Replace the second paragraph with the following: 
“Failure by the Contractor to follow Standard Specification or Special Provision - Section 656 
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and/or the Contractor’s own Soil Erosion and Pollution Control Plan will result in a reduction in 
payment, computed by reducing the Lump Sum Total by 5% per occurrence per day.  The 
Department’s Resident or any other representative of the Department reserves the right to 
suspend the work at any time and request a meeting to discuss violations and remedies.  The 
Department shall not be held responsible for any delay in the work due to any suspension 
under this item.” 
 

SPECIAL PROVISION SECTION 703 
AGGREGATES 

 
703.06 Aggregate for Base and Subbase Delete the first paragraph: “The material shall 
have…” and replace with “The material shall have a minimum degradation value of 15 as 
determined by Washington State DOT Test Method T113, Method of Test for Determination 
of Degradation Value (March 2002 version), except that the reported degradation value will be 
the result of testing a single specimen from that portion of a sample that passes the 12.5 mm [½ 
in] sieve and is retained on the 2.00 mm [No. 10] sieve, minus any reclaimed asphalt pavement 
used." 
 

703.07 Aggregates for HMA Pavements Delete the forth paragraph: “The composite blend 
shall have…” and replace with “The composite blend, minus any reclaimed asphalt pavement 
used, shall have a Micro-Deval value of 18.0 or less as determined by AASHTO TP 58. In the 
event the material exceeds the Micro Deval limit, a Washington Degradation test shall be 
performed. The material shall be acceptable if it has a value of 30 or more as determined by 
Washington State DOT Test Method T 113, Method of Test for Determination of Degradation 
Value (March 2002 version) except that the reported degradation value will be the result of 
testing a single composite specimen from that portion of the sample that passes the 12.5mm 
[1/2 inch] sieve and is retained on the 2.00mm [No 10] sieve, minus any reclaimed asphalt 
pavement used." 

 
703.22 Underdrain Backfill Material  Change the first paragraph from “…for Underdrain Type 
B…” to “…for Underdrain Type B and C…” 
 

SPECIAL PROVISION SECTION 709 
REINFORCING STEEL AND WELDED STEEL WIRE FABIC 

 
709.03 Steel Strand  Change the second paragraph from “…shall be 12mm [½ inch] 
AASHTO M203M/M203 (ASTM A416/A416M)…” to “…shall be 15.24 mm [0.600 inch] 
diameter AASHTO M203 (ASTM A416)…” 
 

SPECIAL PROVISION SECTION 712 
MISCELLANEOUS HIGHWAY MATERIALS 
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Add the following: 
 
“712.07 Tops, and Traps  These metal units shall conform to the plan dimensions and to the 
following specification requirements for the designated materials. 
 
Gray iron castings shall conform to the requirements of AASHTO M105, Class 30, unless 
otherwise designated. 
 
Carbon steel castings shall conform to the requirements of AASHTO M103/M103M. Grade 
shall be 450-240 [65-35] unless otherwise designated. 
 
Structural steel shall conform to the requirements of AASHTO M183/M183M or ASTM 
A283/A283M, Grade B or better. Galvanizing, where specified for these units, shall conform 
to the requirements of AASHTO M111. 
 
712.08 Corrugated Metal Units  The units shall conform to plan dimensions and the metal to 
AASHTO M36/M36M. Bituminous coating, when specified, shall conform to AASHTO 
M190 Type A. 
 
712.09 Catch Basin and Manhole Steps  Steps for catch basins and for manholes shall 
conform to ASTM C478M [ASTM C478], Section 13 for either of the following material: 
 

(a) Aluminum steps-ASTM B221M, [ASTM B211] Alloy 6061-T6 or 6005-T5. 
 
(b) Reinforced plastic steps Steel reinforcing bar with injection molded plastic coating 
copolymer polypropylene. Polypropylene shall conform to ASTM D 4101. 
 

712.23 Flashing Lights  Flashing Lights shall be power operated or battery operated as 
specified. 

 
(a) Power operated flashing lights shall consist of housing, adapters, lamps, sockets, 
reflectors, lens, hoods and other necessary equipment designed to give clearly visible 
signal indications within an angle of at least 45 degrees and from 3 to 90 m [10 to 300 ft] 
under all light and atmospheric conditions. 
 
Two circuit flasher controllers with a two-circuit filter capable of providing alternate 
flashing operations at the rate of not less than 50 nor more than 60 flashes per minute 
shall be provided. 
 
The lamps shall be 650 lumens, 120 volt traffic signal lamps with sockets constructed to 
properly focus and hold the lamp firmly in position. 
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The housing shall have a rotatable sun visor not less than 175 mm [7 in] in length 
designed to shield the lens. 
 
Reflectors shall be of such design that light from a properly focused lamp will reflect the 
light rays parallel. Reflectors shall have a maximum diameter at the point of contact with 
the lens of approximately 200 mm [8 in]. 
 
The lens shall consist of a round one-piece convex amber material which, when mounted, 
shall have a visible diameter of approximately 200 mm [8 in].  They shall distribute light 
and not diffuse it.  The distribution of the light shall be asymmetrical in a downward 
direction.  The light distribution of the lens shall not be uniform, but shall consist of a small 
high intensity portion with narrow distribution for long distance throw and a larger low 
intensity portion with wide distribution for short distance throw.  Lenses shall be marked 
to indicate the top and bottom of the lens. 

 
(b) Battery operated flashing lights shall be self- illuminated by an electric lamp behind the 
lens.  These lights shall also be externally illuminated by reflex-reflective elements built 
into the lens to enable it to be seen by reflex-reflection of the light from the headlights of 
oncoming traffic.  The batteries must be entirely enclosed in a case.  A locking device 
must secure the case.  The light shall have a flash rate of not less than 50 nor more than 
60 flashes per minute from minus 30 °C [minus 20 °F] to plus 65 °C [plus 150 °F].  The 
light shall have an on time of not less than 10 percent of the flash cycle.  The light beam 
projected upon a surface perpendicular to the axis of the light beam shall produce a 
lighted rectangular projection whose minimum horizontal dimension shall be 5 degrees 
each side of the horizontal axis.  The effective intensity shall not have an initial value 
greater than 15.0 candelas or drop below 4.0 candelas during the first 336 hours of 
continuous flashing.  The illuminated lens shall appear to be uniformly bright over its entire 
illuminated surface when viewed from any point within an angle of 9 degrees each side of 
the vertical axis and 5 degrees each side of the horizontal axis. The lens shall not be less 
than 175 mm [7 in] in diameter including a reflex-reflector ring of 13 mm [½ in] minimum 
width around the periphery. The lens shall be yellow in color and have a minimum relative 
luminous transmittance of 0.440 with a luminance of 2854° Kelvin.  The lens shall be 
one-piece construction.  The lens material shall be plastic and meet the luminous 
transmission requirements of this specification.  The case containing the batteries and 
circuitry shall be constructed of a material capable of withstanding abuse equal to or 
greater than 1.21 mm thick steel [No. 18 U.S. Standard Gage Steel].  The housing and 
the lens frame, if of metal shall be properly cleaned, degreased and pretreated to 
promote adhesion.  It shall be given one or more coats of enamel which, when dry shall 
completely obscure the metal.  The enamel coating shall be of such quality that when the 
coated case is struck a light blow with a sharp tool, the paint will not chip or crack and if 
scratched with a knife will not powder.  The case shall be so constructed and closed as 
to exclude moisture that would affect the proper operation of light.  The case shall have a 
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weep hole to allow the escape of moisture from condensation.  Photoelectric controls, if 
provided, shall keep the light operating whenever the ambient light falls below 215 lx [20 
foot candles].  Each light shall be plainly marked as to the manufacturer's name and 
model number. 
 
If required by the Resident, certification as to conformance to these specifications shall be 
furnished based on results of tests made by an independent testing laboratory.  All lights 
are subject to random inspection and testing.  All necessary random samples shall be 
provided to the Resident upon request without cost to the Department.  All such samples 
shall be returned to the Contractor upon completion of the tests. 

712.32 Copper Tubing  Copper tubing and fittings shall conform to the requirements of ASTM 
B88M Type A [ASTM B88, Type K] or better. 
 
712.33 Non-metallic Pipe, Flexible  Non-metallic pipe and pipe fittings shall be acceptable 
flexible pipe manufactured from virgin polyethylene polymer suitable for transmitting liquids 
intended for human or animal consumption. 
 
712.34 Non-metallic Pipe, Rigid  Non-metallic pipe shall be Schedule 40 polyvinylchloride 
(PVC) that meets the requirement of ASTM D1785. Fittings shall be of the same material. 
 
712.341 Metallic Pipe  Metallic pipe shall be ANSI, Standard B36.10, Schedule 40 steel pipe 
conforming to the requirements of ASTM A53 Types E or S, Grade B. End plates shall be 
steel conforming to ASTM A36/A36M. 
 
Both the sleeve and end plates shall be hot dip galvanized. Pipe sleeve splices shall be welded 
splices with full penetration weld before galvanizing. 
 
712.35 Epoxy Resin  Epoxy resin for grouting or sealing shall consist of a mineral filled 
thixotropic, flexible epoxy resin having  a pot  life  of  approximately  one  hour at  10°C 
[50°F].  The grout shall be an approved product suitable for cementing steel dowels into the 
preformed holes of curb inlets and adjacent curbing.  The sealant shall be an approved 
product, light gray in color and suitable for coating the surface. 
 
712.36 Bituminous Curb  The asphalt cement for bituminous curb shall be of the grade 
required for the wearing course, or shall be Viscosity Grade AC-20 meeting the current 
requirements of Subsection 702.01 Asphalt Cement.  The aggregate shall conform to the 
requirements of Subsection 703.07.  The coarse aggregate portion retained on the 2.36 mm 
[No. 8] sieve may be either crushed rock or crushed gravel. 
 
The mineral constituents of the bituminous mixture shall be sized and graded and combined in a 
composite blend that will produce a stable durable curbing with an acceptable texture. 
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Bituminous material for curb shall meet the requirements of Section 403 - Hot Bituminous 
Pavement. 
 
712.37 Precast Concrete Slab  Portland cement concrete for precast slabs shall meet the 
requirements of Section 502 - Structural Concrete, Class A. 
 
The slabs shall be precast to the dimension shown on the plans and cross section and in 
accordance with the Standard Detail plans for Concrete Sidewalk Slab.  The surface shall be 
finished with a float finish in accordance with Subsection 502.14(c).  Lift devices of sufficient 
strength to hold the slab while suspended from cables shall be cast into the top or back of the 
slab. 
 
712.38 Stone Slab  Stone slabs shall be of granite from an acceptable source, hard, durable, 
predominantly gray in color, free from seams which impair the structural integrity and be of 
smooth splitting character.  Natural color variations characteristic of the deposit will be 
permitted.  Exposed surfaces shall be free from drill holes or indications of drill holes.  The 
granite slabs in any one section of backslope must be all the same finish. 
 
The granite slabs shall be scabble dressed or sawed to an approximately true plane having no 
projections or depressions over 13 mm [½ in] under a 600 mm [2 ft] straightedge or over 25 
mm [1 in] under a 1200 mm [4 ft] straightedge.  The arris at the intersection of the top surface 
and exposed front face shall be pitched so that the arris line is uniform throughout the length of 
the installed slabs.  The sides shall be square to the exposed face unless the slabs are to be set 
on a radius or other special condition which requires that the joints be cut to fit, but in any case 
shall be so finished that when the stones are placed side by side no space more than 20 mm 
[3/4 in] shall show in the joint for the full exposed height. 
 
Liftpin holes in all sides will be allowed except on the exposed face. 
 

SPECIAL PROVISION SECTION 717 
ROADSIDE IMPROVEMENT MATERIAL 

 
717.05 Mulch Binder.  Change the third sentence to read as follows: 
 
“Paper fiber mulch may be used as a binder at the rate of 2.3 kg/unit [5 lb/unit].” 
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      Town:  Alton, Rt. 16 
      Project: STP-1020(70)X, PIN 10207.00 
      Date:  Monday, March 01, 2004  
    
 

SPECIAL PROVISION 
SECTIONS 104  

UTILITIES 
 

MEETING 
A pre-construction utility meeting, as defined in Article 104.4.6 of the Standard Specifications, is 
hereby called for. 
 
GENERAL 
These Special Provisions outline the arrangements that have been made by the Department for utility 
work to be undertaken in conjunction with this project.  The following list identifies all known 
utilities having facilities presently located within the limits of this project or intending to install 
facilities during project construction 
. 

Overview: 
Utility/Railroad Aerial Underground 

Bangor-Hydro Electric Company X   
Mid-Maine Telecom X X  
 
Temporary utility adjustments are not anticipated at this time. If temporary relocation becomes 
necessary, sufficient time will need to be allowed prior to the construction for all required temporary 
relocation. 
 
All utility crossings over highways will provide not less than 18 feet vertical clearance over existing 
ground in cut or over finished grade in fill, during construction of this project. 
 
Any times and dates mentioned are estimates only and are dependent upon favorable weather, 
working conditions, and freedom from emergencies. The Contractor shall have no claim against the 
Department if they are exceeded. 
 
Utility working days are Monday through Friday, conditions permitting. Times are estimated on the 
basis of a single crew for each utility. 
 
In all cases the Utilities shall be advised well in advance (generally three weeks) before work, 
dependent upon other work to be done by the Contractor, in any particular area, is to be commenced 
by them. 
 
AERIAL 
Bangor Hydro-Electric Company has several poles to relocate as part of this job.  The pole relocation 
at Sta. 297+714 Rt. will need a spot cut to allow Bangor Hydro Electric Company.  The contractor 
shall prioritize this work as to facilitate a prompt relocate by Bangor Hydro-Electric.   Above and 
beyond the poles specified in this document, all above ground utility locations (poles, guys, etc.) will 
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be reviewed for compliance with the Department's Above Ground Pole Policy following the 
completion of the paving operation. Any above ground utility locations not meeting the Department's 
Above Ground Pole Policy will require relocation to the proper offset. 
 

Utility/Railroad Pole 
Set 

Transfer wire or 
Install new wire 

Remove 
Poles 

Estimated Working
Days 

Bangor-Hydro Electric  X X  X 15 
Mid-Maine Telecom   X   10 
   Total: 50 

Pole List: 
Existing 

   
Pole # 

Left/ 
Right 

Left/ 
Right 

 

Existing 
Station 

LT RT 

 
Offset 

Proposed 
Station  

LT RT 

 
Offset 

 
Comments 

No. #  295+873   X 5.8 295+873  X 6.2 Behind GR in fill section 
No. # 295+931  X 6.8   X 6.8  

No. # 295+990  X    295+990  X 6.6  

          

No. # 296+465  X  5.6 296+465  X 6.2   

 No. #  296+536  X 5.6 296+536  X 6.2   

No. # 296+609  X 5.6 296+609  X 6.2    

No. # 296+686  X 5.3 296+686  X 6.2   

         Begin Cut 

No. # 297+628  X 6.3     OK  

No. # 297+714  X 5.40 297+714  X 6.2 8’ Cut 

No. # 297+775  X 6.1 297+775  X 6.2   

          

 
 
UNDERGROUND 
Mid-Maine Telecom has buried cable in the shoulder the entire length of the project.  Contractor 
shall notify the telephone companies at least three (3) days prior to any guardrail relocation or 
ditching operations to allow the utility to determine the cable locations in that area.  The contact for 
Mid-Maine Telecom is Ron Bragg 992-9932.   After the initial layout, it is the Contractor’s 
responsibility to maintain the location markings.  Any damage to the buried cable caused by the 
Contractor during construction shall be repaired by the utility at the contractor’s expense. 
 
UTILITY SIGNING 
Any utility working within the construction limits of this project shall ensure that the traveling public 
is adequately protected at all times. All work areas shall be signed, lighted, and traffic flaggers 
employed as determined by field conditions. All traffic controls shall be in accordance with the latest 
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edition of the Manual on Uniform Traffic Control Devices for Streets and Highways, as issued by the 
Federal Highway Administration. 
 
DIG SAFE 
The Contractor shall be responsible for determining the presence of underground utility facilities 
prior to commencing any excavation work and shall notify utilities of proposed excavation in 
accordance with M.R.S.A. Title 23 §3360-A, Maine "Dig Safe" System. 
 
MAINTAINING UTILITY LOCATION MARKINGS 
The Contractor will be responsible for maintaining the buried utility location markings following the 
initial locating by the appropriate utility or their designated representative. 
 
THE CONTRACTOR SHALL PLAN AND CONDUCT HIS WORK ACCORDINGLY. 
 
The following utilities are known to be located on this project: 

Bangor Hydro-Electric Company                  Bruce Smith         973-2507               
Mid-Maine Telecom       Ron Bragg         992-9932          
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SPECIAL PROVISION 
SECTION 105 

CONTROL OF WORK 
(Cooperation Between Contractors) 

 
It is hereby brought to the Contractor’s attention that the Department has awarded and plans to 
award contracts adjacent to the limits of this contract, which may be in progress simultaneously. 
 
The Contractor shall cooperate with other Contractors at all times and provide project access 
as necessary and as directed by the Resident. 



                    Alton 
                     PIN #: 10207.00 
            Date: 3/17/04 

 
SPECIAL PROVISION 

SECTION 105 
General Scope of Work 

(Environmental Requirements) 
 
 

Instream Work shall not be allowed between the dates of 10/2 and 7/14. 
 (Instream work is allowed from 7/15 to 10/1.) 

 
Stream Name(s) with Station #s: Ten Mile Brook  
Special Conditions: All proper BMP’s will be used, Fish passage must be maintained 
 
Instream work consists of any activity conducted below normal high water mark. 
 
All activities are prohibited (including placement and removal of cofferdams) below normal high water 
during the instream work window restriction, except for the following: 
 

� Work within a sealed and dewatered cofferdam. Maintenance pumping within a sealed 
cofferdam is also allowed. 

 
No construction activity, whether temporary or permanent, is allowed that completely blocks a river, 
stream, or brook without providing downstream flow. 
 
The contractor shall abide by all permits and conditions. 
 

• Dredge Material (See MDOT Standard Specifications § 101.2) is regulated as a Special 
Waste.  Fifty cubic yards or less of Dredge Material Beneficially Used in the area adjacent 
to and draining into the dredged water body is exempt from Beneficial Use Permits.  The 
Contractor shall ensure that Dredge Material is placed into the fill areas specified by MDOT.  
No more than the fifty cubic yards (38 cubic meters) of Dredge Material may be excavated 
without authorization from the Resident.  Any Dredge Material not Beneficial Used (excess 
Dredge Material) shall be dispose of at a landfill licensed by the Maine Department of 
Environmental Protection to accept Special Waste.  The Contractor shall be responsible for 
making all necessary arrangements for dewatering and proper disposal of the Dredge Material, 
including any additional laboratory testing, in accordance with the landfill’s license.  The 
Contractor shall provide documentation to the Resident that any such Dredge Material was 
disposed of as specified. 
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SPECIAL PROVISION 

SECTION 107 
SCHEDULING OF WORK 

 
Replace Section 107.4.2 with the following: 
 
”107.4.2 Schedule of Work Required  Within 21 Days of Contract Execution and before 
beginning any on-site activities, the Contractor shall provide the Department with its 
Schedule of Work.  The Contractor shall plan the Work, including the activity of 
Subcontractors, vendors, and suppliers, such that all Work will be performed in 
Substantial Conformity with its Schedule of Work.  The Schedule must include sufficient 
time for the Department to perform its functions as indicated in this Contract, including QA 
inspection and testing, approval of the Contractor's TCP, SEWPCP and QCP, and review 
of Working Drawings. 
 
 At a minimum, the Schedule of Work shall include a bar chart which shows the major 
Work activities, milestones, durations, and a timeline.  Milestones to be included in the 
schedule include:  (A) start of Work,  (B) beginning and ending of planned Work 
suspensions,  (C) Completion of Physical Work, and  (D) Completion.  If the Contractor 
Plans to Complete the Work before the specified Completion date, the Schedule shall so 
indicate. 
 
 Any restrictions that affect the Schedule of Work such as paving restrictions or In-
Stream Work windows must be charted with the related activities to demonstrate that the 
Schedule of Work complies with the Contract. 
 
 The Department will review the Schedule of Work and provide comments to the 
Contractor within 20 days of receipt of the schedule.  The Contractor will make the 
requested changes to the schedule and issue the finalized version to the Department.” 
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SPECIAL PROVISION 
SECTION 107 

TIME 
(Contract Time) 

 
 

1. The contractor will be allowed to commence work at any time as long as the 
Soil Erosion and Water Pollution Plan, Traffic Control Plan and all other 
applicable plans have been submitted and approved.  The Office trailer must 
be in-place and approved. 

 
2. Completion date is October 30, 2004. 

 
3. For every weekday not worked after operations begin, the contractor will be 

charged liquidated damages per calendar day (excluding inclement weather 
days) at the rate stated in 107.7.2 
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SPECIAL PROVISION 
SECTION 108 

RECYCLED ASPHALT PAVEMENT WITH BITUMINOUS ADDITIVE 
PERFORMANCE GRADED BINDER PRICE ADJUSTMENT 

 
 

Price adjustments will be based on the variance in costs for the performance graded binder 
component of recycled asphalt pavement with bituminous additive.  They will be determined as 
follows: 

 
Performance Graded Asphalt Binder  The quantity of asphalt cement will be determined by 
taking the quantity of recycled asphalt pavement with bituminous additive (62,100 M2 ) and 
multiplying by (0.0023 for item #310.23)  times the difference in price in excess of 5 percent 
between the base price and the period price of asphalt cement.  Adjustments will be made 
upward or downward, as prices increase or decrease. 

 
Recycled Asphalt Pavement with Bituminous Additive  The quantity of recycled asphalt 
pavement with bituminous additive will be determined from field measurements and shown on 
the progress estimate for each pay period. 
 
Base Price  The base price of performance graded binder to be used is the price per standard 
ton current with the bid opening date.  This price is determined by using the average N.E. Barge 
Price, FOB, as listed in the Asphalt Weekly Monitor. 
 
Period Price  The period price of performance graded binder will be determined by the 
Department by using the average N.E. Barge Price, FOB, listed in the Asphalt Weekly Monitor 
current with the pay period ending date of the progress estimate. 
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SPECIAL PROVISION 
SECTION 310 

PLANT MIXED RECYCLED ASPHALT PAVEMENT 
 
310.01 Description  This work shall consist of the removal of all bituminous pavement from the existing roadway, 
hauling the bituminous pavement to an approved location, and processing as per Section 310.020.  The gravel base 
of the existing roadway shall be regarded and compacted to the tolerances shown on the typicals, or as directed by 
the Resident. 
 
All plant mixed recycled asphalt pavement shall be placed in one or more courses on an approved base and in 
accordance with these specifications, and in reasonably close conformity with the lines, grades and thicknesses 
indicated on the plans, or as established by the Resident.  Excess recycled material not used in the PMRAP process 
will become the property and responsibility of the contractor.  

 
MATERIALS 

 
310.020 Composition of Mixture  The mixture shall be composed as directed in the job mix formula. The recycled 
asphalt pavement shall be processed by the Contractor so all material will be no larger than 37.5 mm [1.5 in] and 
stockpiled so as to minimize segregation. The stockpile shall be free of any materials not generally considered to be 
asphalt pavement. If additional material is required, the material will be supplied by the State or acquired from the 
Contractor through the Contract Modification process. 
 
A job mix formula shall be furnished by the Department establishing the percentage of emulsified asphalt cement, 
Portland Cement, aggregate, and water to be used in the mixture. The JMF additive proportions will be verified by 
taking a second recycled material sample once the stockpiles have been constructed.  
 
Emulsion, water, aggregate and Portland Cement shall be added in percentage by weight and verified by tank 
checks done in accordance with the minimum quality control frequencies. Cement additive may be done in dry form 
or introduced as a cement slurry. 
 
310.021 Emulsified Asphalt  The emulsified asphalt shall be grade MS-2, MS-4, CSS-1, or HFMS-2 meeting the 
requirements of Section 702.04 - Emulsified Asphalt. 
 
310.022 Portland Cement  Portland Cement shall be Type I or II meeting the requirements of AASHTO M85. 
 
310.023 Water  Water shall be clean and free from deleterious concentrations of acids, alkalis, salts or other 
organic or chemical substances.   
 
310.024 New Aggregate  New aggregate, if required by the contract or job mix, shall meet the requirements of 
Section 411.02 - Untreated Aggregate Surface Course.  

 
EQUIPMENT 

 
310.030 Mixing Plant  The mixing plant shall be of sufficient capacity and coordinated to adequately handle the 
proposed construction.  Either a continuous pugmill mixer or a continuous drum type mixing plant shall be used.  If a 
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drum mixing plant is used it shall meet the requirements of Section 401.07. The mixing plant shall be capable of 
producing a uniform mixture meeting the requirements of the job mix formula.  
 
310.031 Hauling Equipment  Trucks used for hauling the mixture shall meet the requirements of Section 401.08. 
 
310.032 Bituminous Pavers  Pavers shall meet the requirements of Section 401.09. 
 
310.033 Rollers  Rollers shall meet the requirements of Section 401.10. 
 

CONSTRUCTION REQUIREMENTS 
 
310.040 Mixing  The recycled asphalt pavement shall be delivered to the mixer at a temperature of not less than 
10°C [50°F]. The emulsified asphalt shall meet the mixing temperature requirements listed in Section 702.05 - 
Application Temperatures. Recycled pavement and emulsified asphalt, and cement shall be proportioned and the 
mixing time set to produce a mixture in which uniform distribution of the emulsified asphalt and coating of the 
recycled pavement is obtained. 
 
If a drum type mixing plant is used, the recycled asphalt pavement may be heated prior to being mixed with the 
emulsified asphalt to a temperature not to exceed 90°C [195°F]. 
 
Following mixing, the recycled asphalt pavement material shall be stockpiled and incorporated into the work. The 
material shall not be stockpiled for longer than 24 hours. 
 
310.041 Weather Limitations  The plant mixed recycled asphalt pavement shall be performed when:  
 

a. PM-RAP operations will be allowed between May 15th and September 15th inclusive in Zone 1 - Areas 
north of US Route 2 from Gilead to Bangor and north of Route 9 from Bangor to Calais. PM-RAP will 
be allowed between May 1st and September 30th inclusive in Zone 2 - Areas south of Zone 1 including 
the US Route 2 and Route 9 boundaries. 

b. The atmospheric temperature, as determined by an approved thermometer placed in the shade at the 
recycling location, is 10°C [500F] and rising. 

c. When there is no standing water on the surface. 
d. During generally dry conditions, or when weather conditions are such that proper pulverizing, adding, 

mixing, and curing can be obtained using proper procedures, and when compaction can be 
accomplished as determined by the Resident. 

e. When the surface is not frozen and when overnight temperatures are expected to be above 0°C [320F].  
 
310.042 Spreading and Finishing  The mixture shall be spread and finished in accordance with Section 401.15. 
Total layer thickness greater than 100 mm [4 in] will be placed in 2 lifts. 
 
310.043 Compaction  Compaction of the mixture shall be in accordance with Section 401.16. Rolling may be 
delayed to avoid lateral displacement as directed by the Resident. See also Section 310.051.  
 
310.044 Joints  Joints shall be constructed in accordance with Section 401.17. 
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310.045 Surface Tolerances  The surface tolerances shall be as specified in Section 401.101, except that the 
maximum allowable variation shall be 10 mm [?  in]. The surface tolerance in existing gravel areas covered by 
PMRAP, with no additional gravel, shall be ± 10 mm [?  in]. 

 
TESTING REQUIREMENTS 

 
310.050 Quality Control The Contractor shall operate in accordance with the approved Quality Control Plan 
(QCP) to assure a product meeting the contract requirements.  The QCP shall meet the requirements of Section 
106.6 - Acceptance and this Section.  The Contractor shall not begin recycling operations until the Department 
approves the QCP in writing.   

 
Prior to performing any recycling process, the Department and the Contractor shall hold a Pre-recycle conference 
to discuss the recycling schedule, type and amount of equipment to be used, sequence of operations, and traffic 
control.  A copy of the QC random numbers to be used on the project shall be provided to the Resident.  All field 
and plant supervisors including the responsible onsite recycling process supervisor shall attend this meeting. 

 
The QCP shall address any items that affect the quality of the Recycling Process including, but not limited to, the 
following: 

 
a. JMF(s). 
b. Mixing details, pugmill type, production rates, material processing. 
c. Make and type of paver(s). 
d. Make and type of rollers including weight, weight per inch of steel wheels, and average contact pressure 

for pneumatic tired rollers. 
e. Testing Plan. 
f. Transportation including process for ensuring that truck bodies are clean and free of debris or 

contamination that could adversely affect the finished product, type of release agent used (if required) 
g. Laydown operations including procedures for mix design modification, avoiding recycling and curing in 

inclement weather, material yield monitoring, methods to ensure that segregation is minimized, 
longitudinal joint construction, procedures to determine the maximum rolling and placing speeds based 
on field quality control, and achieving the best possible smoothness. 

h. Methods for protecting the finished product from damage and procedures for any necessary corrective 
action. 

i. Method of grade checks. 
j. Examples of Quality Control forms. 
k. Name, responsibilities, and qualifications of the Responsible onsite Recycling Supervisor experienced 

and knowledgeable with the process. 
l. Method for calibration/verification of density gauge. 
m.  A note that all testing will be done in accordance with AASHTO and MDOT/ACM procedures.  
n. Stockpile procedures including method of moisture control. 

 
The Project Superintendent shall be named in the QCP, and the responsibilities for successful implementation of the 
QCP shall be outlined. 
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The Contractor shall sample, test, and evaluate the PMRAP process in accordance with the following procedures 
and minimum frequencies: 

 
MINIMUM QUALITY CONTROL FREQUENCIES 

 
Test or Action Frequency Test Method 

Density 1 per 300 m [1000 ft] / lane     ASTM  D 2950 
Air Temperature 4 per day at even intervals  

Surface Temperature At the beginning and end of 
each days operation 

 

Yield of all materials (Both the 
daily yield and yield since last 

test) 

 
4 per day at even intervals 

 
 

  
 

The Contractor shall submit all QC test reports and summaries in writing, signed by the appropriate technician, and 
present them to the Department’s onsite representative by 1:00 P.M. on the next working day, except when 
otherwise noted in the QCP due to local restrictions. The Contractor shall make all test results, including randomly 
sampled densities, available to the Department onsite.   

 
The Contractor shall cease recycling operations whenever one of the following occurs: 
 

a.  The computed yield differs from the approved Job Mix Formula by 10% or more.  
b.  The Contractor fails to follow the approved QCP. 
c.   The Contractor fails to achieve 98% density after corrective action has been taken.    
 

Recycling operations shall not resume until the Contactor and the Department agree on the corrective action to be 
taken. 

 
310.051 Test strip  The contractor shall assemble all items of equipment for the recycling operation on the first day 
of the recycling work. The Contractor shall construct a test strip for the project at a location approved by the 
Resident. The test strip section is required to:  
 

a. Demonstrate that the equipment and processes can produce recycled layers to meet the requirements 
specified in these special provisions; 

b. Determine the effect on the grading of the recycled material by varying the forward speed of the paving 
machine; and; 

c. Determine the sequence and manner of rolling necessary to obtain the compaction requirements and 
establish a target TMD. The Contractor and the Department will calibrate their respective gauges at this 
time.  

 
The test strip shall be at least 100 m [300 ft] in length of a full lane-width (or a half-road width). 
 
Full PMRAP production will not begin until an acceptable test strip has been constructed. If a test strip fails to meet 
the requirements of this specification, the Contractor will be required to repair or replace the test strip to the 
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satisfaction of the Resident. Any repairs, replacement, or duplication of the test strip will be at the Contractor’s 
expense. 
Quality Assurance density testing of the recycled material will be performed by the Department using the nuclear 
method.  After the test strip has been placed, it will be rolled as directed until the nuclear density readings show an 
increase in density of less than 16 kg/m³ [1 pcf] for the final four roller passes.  The test strip density will be used as 
the target density for the recycled material. The remaining PMRAP material shall be compacted to a minimum 
density of 98% of the target density as determined in the control section. 

 
ACCEPTANCE TEST FREQUENCY 

 
Property Frequency Test Method 

In-place Density 1 per 600 m [2000 ft] / lane ASTM  D 2950 
 
310.052 Repairs  Repairs and maintenance for the PMRAP layers, during and after the curing period, resulting from 
damage caused by traffic, weather or environmental conditions, or caused by the Contractor’s operations or 
equipment, shall be completed at no additional cost to the Department.  
 
Low areas will be repaired using a hot mix asphalt shim course. Areas up to 25mm [1 in] high can be repaired by 
milling or shimming with hot mix asphalt. Areas higher than 25mm [1 in] will be repaired using a hot mix asphalt 
shim. All repair work will be done with the Resident’s approval at the Contractor’s expense. 
 
310.06 Curing  No new hot mix asphalt pavement or additional layers of PM-RAP shall be placed on the recycled 
asphalt pavement until a curing period of (4) four days has elapsed. The curing period starts once the PM-RAP has 
been placed in the roadway. When weather conditions are unfavorable, the curing period may be extended by the 
Resident. 
 
310.07 Method of Measurement  Plant Mixed Recycled Asphalt Pavement shall be measured by the square meter 
[square yard]. 
 
310.08 Basis of Payment   The accepted quantity of Plant Mixed Recycled Asphalt Pavement will be paid for at the 
contract unit price per square meter [square yard], complete in-place which price will be full compensation for 
furnishing all equipment and labor for removing existing pavement, regrading and compacting existing gravel base, 
processing, mixing, testing, placing, and compacting, excess material relocation, and for all incidentals necessary to 
complete the work.  
 
Payments will be made under: 
  
      Pay Item         Pay Unit 
 
310.23 - 75mm [3 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.24 - 100mm [4 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.25 - 125mm [5 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
310.26 - 150mm [6 in] Plant Mixed Recycled Asphalt Pavement    Square Meter [yd2] 
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Special Provision 
SECTION 310 

PLANT MIXED RECYCLED ASPHALT PAVEMENT 
(Excess material to State) 

 
310.01 Description  Delete the last sentence and add the following; “Excess pavement millings not 
used in the PM-RAP process will become the property of the State. All removed pavement will be 
processed in accordance with section 310.020 and hauled to an approved State stockpile located 
at The MDOT maintenance lot on route 16. All processing, hauling, and stockpiling will be 
considered incidental to the Contract. 
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SPECIAL PROVISION 
SECTION 310 

Plant Mix Recycled Asphalt Pavement 
Mix Design 

 
 

The Plant Mix Recycled Asphalt Pavement on this project will be treated with the 
following material proportions: 
 
 
  Emulsion     3.25%  
 
  Water      3.0% – 6.0% 
 
  Portland cement (Type I or II)  1.25 % 
   
   
   
The optimum moisture content for compaction shall be determined by the Department 
using samples obtained from the pulverized material prior to addition of the foamed 
asphalt, by means of AASHTO T 180, Method D. 
 
A contract modification will be executed if percentages change from the requirements 
above for added emulsion or Portland cement  by more than 0.10%.  Positive and negative 
price adjustments will be made.  The price adjustment will be based upon receipted bills 
for materials delivered the project site.  If a price adjustment is warranted, the contractor 
will supply the Department with all receipted bills for emulsion and Portland cement for 
the entire project.  Adjustments in water content exceeding the initial targets shall not be 
paid for directly, but shall be incidental. 
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                                    SPECIAL PROVISION       
SECTION 403 

HOT MIX ASPHALT OVERLAY 

Desc. of Grad.            Bit Cont.             Total          No. Of              Comp.   
Course           Design    Item Number      % of Mix   Thick        Layers  Notes   

PMRAP Treated Areas 
Mainline Travelway and Shoulders 

Wearing     9.5mm  403.210    N/A       30mm          1                4,7                                  
Base                  12.5mm          403.213             N/A                   45mm      1/more          4,7                                 

Shoulder Widenings 
for Guardrail 

Wearing     9.5mm  403.210    N/A       30mm          1                4,7                                  
Base                  12.5mm          403.213             N/A                   45mm      1/more          4,7                                 

Approach, Side Roads 
Wearing             9.5mm          403.210             N/A                   30mm         1                  4,7            
Base                 12.5mm          403.213             N/A                   45mm      1/more           4,7                                 

Drives, Islands, Misc. 
Wearing   9.5mm  403.209   N/A             30-50mm    1/more             2,3,9,10,13         

COMPLEMENTARY NOTES 
 
2.  The density requirements are waived. 
3.  The design traffic level for mix placed shall be <0.3 million ESALS.  
4.  The design traffic level for mix placed shall be 0.3 to <3 million ESALS.  
7.   Section 106.6 Acceptance, (1) Method A. 
9.   Section 106.6 Acceptance, (2) Method C.                                                                         
10. A “FINE” 9.5 mm mix with a gradation above or through the restricted zone shall be used            
      for this item. 
13. A mixture meeting the requirements of section 703.09 Grading ‘D’, with a minimum PGAB          
      content of 6%, and the limits of Special Provision 401, Table 9 (Drives and Sidewalks) for             
      PGAB content and gradation may be substituted for this item. A job mix formula shall be               
      submitted to the department for approval. 
 

Tack Coat 
A tack coat of emulsified asphalt, RS-1 or HFMS-1, Item #409.15 shall be applied to any existing 
pavement and PMRAP surface at a rate of approximately 0.08 L/m², and on milled pavement 
approximately  0.2 L/m²,  prior to placing a new course. A fog coat of emulsified asphalt shall be 
applied between shim / intermediate course and the surface course, at a rate not to exceed 0.08 L/m².    
Tack used between  layers of pavement will be paid for at the contract unit price for Item 409.15 
Bituminous Tack Coat.  
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    SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices  will be measured as one lump sum for all work authorized and performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full 
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums, 
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the 
setting up and taking down of lane closures as many times as necessary shall be considered 
part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence.  The Departments Resident Engineer or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any delay 
in the work due to any suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 
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SPECIAL PROVISION 
SECTION 652 

MAINTENANCE OF TRAFFIC 
 
Approaches  Approach signing shall include the following signs as a minimum. Field conditions may 
warrant the use of additional signs as determined by the Resident. 
  
 Road Work Next x Miles    
 Road Work 500 Feet 
 End Road Work 
 
Work Area  At each work site, signs and channelizing devices shall be used as directed by the 
Resident.  Signs include: 
 

Road Work  xxxx¹       
 One Lane Road Ahead 
 Flagger Sign  
  
Other typical signs include: 
 
 Be Prepared to Stop 

Low Shoulder 
 Bump 
 Pavement Ends 
 
The above lists of Approach signs and Work Area signs are representative of the contract 
requirements.  Other sign legends may be required. 
 
The Contractor shall conduct their operations in such a manner that the roadway will not be restricted 
to one lane for more than 800 m [2,500 ft] at each work area.  Where more than one work area 
restricts traffic to one lane operation, these work areas shall be separated by at least 1.6 km [1 mile] 
of two way operation. 
 
Temporary Centerline  A temporary centerline shall be placed each day on all new pavement to be 
used by traffic.  The temporary centerline, when specified of reflectorized traffic paint, shall conform 
to the standard marking patterns used for permanent markings. 
 
Failure to apply a temporary centerline daily will result in suspension of paving until temporary 
markers are applied to all previously placed pavement.  
 
 
¹ “Road Work Ahead” to be used in mobile operations and “Road Work xx ft” to be used in stationary operations as 
directed by the Resident. 
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SECTION 656 
Temporary Soil Erosion and Water Pollution Control 

 

 Special Provision 656 - Page 1 of 2 
 

 
 

The following is added to Section 656 regarding Project Specific Information and Requirements. 
All references to the Maine Department of Transportation Best Management Practices for 
Erosion and Sediment Control (a.k.a. Best Management Practices manual or BMP Manual) are a 
reference to the latest revision of said manual.  The "Table of Contents" of the latest version is 
dated "1/19/00” (available at http://www.state.me.us/mdot/mainhtml/bmp/bmpjan2000.pdf.)  
Procedures specified shall be according to the BMP Manual unless stated otherwise.  

Delete the last sentence of Section 656.4.4, which reads, “After Final Acceptance of the project, 
the Contractor must submit the log to the Department which will become the property of the 
Department.” 
 

Any and all references to “bark mulch” or “composted bark mix” shall be a reference to “ 
Erosion Control Mix” in accordance with Standard Specification, Section 619 - Mulch. 

 

Project Specific Information and Requirements 

The following information and requirements apply specifically to this Project. The temporary 
soil erosion and water pollution control measures associated with this work shall be addressed in 
the SEWPCP. 

 

1)  This project is located within the “Pushaw Lake” watershed, which has been classified as a 
priority water body  as defined by the MDOT BMP Manual, due to the proximity to the resource, 
strict erosion and sediment controls are necessary. 

 

2)  Newly disturbed earth shall be mulched by the end of each workday.  Mulch shall be 
maintained on a daily basis.  

 
3)  If water is flowing within the drainage system, the water shall be diverted to a stable 
area or conduit and work shall be conducted in the dry.  The Contractor’s plan shall address 
when and where the diversions will be necessary. 

 

4)  Dust control items other than those under Standard Specification, Section 637 – Dust Control 
, if applicable, shall be included in the plan. 

 

5)  Permanent slope stabilization measures shall be applied within one week of the last soil 
disturbance. 

 



                                                                                               Alton/Lagrange                         
10207.00 

March 16, 2004   
SPECIAL PROVISION 

SECTION 656 
Temporary Soil Erosion and Water Pollution Control 
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6)  Permanent seeding shall be done in accordance with Standard Specification, Section 618 - 
Seeding unless the Contract states otherwise. 

 

7)  Culvert inlet and outlet protection shall be installed within 48 hours of culvert installation, or 
prior to a storm event, whichever is sooner.   

 

8)  DRAINAGE WORK SHALL NOT COMMENCE UNTIL AFTER APRIL 1ST OF ANY 
YEAR DUE TO HIGH GROUNDWATER LEVELS AND NUMEROUS 
INTERMITTENT STREAMS.  This date shall only be adjustable upon approval of both the 
Construction Manager and a representative from the Water Resources Unit. 

 

9)  All disturbed ditches shall be stabilized by the end of each workday.  Stabilization shall be 
maintained on a daily basis. 

 

10) Erosion control blanket shall be installed in the bottoms of all ditches except where a stone 
lining is planned.  Seed shall be applied prior to the placement of the blanket. 

 

11) If check dams are used, they shall be constructed of stone in accordance with BMP Manual, 
Section 

 

12) After November 1 the Contractor shall use winter stabilization methods, such as Erosion 
Control Mix as specified in Standard Specification, Section 619 - Mulch.  If required, spring 
procedures for permanent stabilization shall also be described in the plan. Use of this product for 
over-winter temporary erosion control will be incidental to the contract and be paid for as part of 
Pay Item 656.75. 

 

13) Stream flow shall be maintained at all times. Grout from the post-tensioning socket sealing 
operation and fresh concrete shall not be allowed to contact the stream. Clean out of concrete 
delivery trucks and the washing of tools shall be addressed in the SEWPCP. 

The SEWPCP shall describe the containment method for removal of the existing abutments, 
including installation of cofferdams and dewatering procedures. 

A cofferdam sedimentation basin is required if cofferdams are used.  The basin shall be located 
in an upland area where the water can settle and seep into the ground or be released slowly to the 
resource in a manner that will not cause erosion.  The location of such a cofferdam sedimentation 
basin shall be addressed in the SEWPCP.    
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⌧   HISTORIC AND CULTURAL RESOURCES   

 MHPC Historic Resources      N/A �     Applicable⌧  Approved   ⌧ 
 MHPC Archeological Resources   N/A �     Applicable⌧   Approved   ⌧ 
 Advisory  Council on Hist Preservation       N/A ⌧     Applicable� Approved   � 
 NPS Recordation            N/A ⌧     Applicable� Approved   � 
 State Recordation    N/A ⌧     Applicable�    Approved   � 

 

⌧   4(f) and 6(f)   
Section 4(f)             N/A ⌧     Applicable� Approved   � 

        LAWCON 6(f)            N/A ⌧     Applicable�  Approved   � 
 
⌧   Maine Department of Environmental Protection (MDEP) Site Location of Development 

  N/A ⌧  Applicable � Approved �    
 

⌧ Local Zoning, Title 30-A, Section 4325-6. 
Is the project something other than the highway and bridge system, such as a maintenance lot, building/parking facility? 
Yes �   No ⌧. If no, the project is exempt.  
If yes, continue. Does the town in which the project is located have a comprehensive plan consistent with  the Growth 
Management Program? Yes �   No �.  If no, the project is exempt.   

If yes, local zoning ordinances and/or permits are needed.     Approved �   
 

⌧ Maine Department of Inland Fisheries and Wildlife (MDIFW)  Essential Habitat 
  Eagle Nest    N/A ⌧ Applicable � Approved �  
  Piping Plover    N/A ⌧ Applicable � Approved �  
  Roseate Tern    N/A ⌧ Applicable� Approved �  
 
⌧ United States Fish and Wildlife Service (USFWS), Migratory Bird Act    

  N/A ⌧   Applicable �   
 

⌧ Maine Department of Conservation/ Public Lands, Submerged Land Lease 
  N/A ⌧   Applicable � 
 

⌧  Land Use Regulation Commission (LURC)    ⌧ Not Applicable 
   No  permit �    
   Notice      �  Approved �   
   Permit    �  Approved �   

 

⌧  Maine Department of Environmental Protection (MDEP), Natural Resource Protection Act 
   No permit required  � 
   Exempt  � (Must use erosion and sediment control and not block fish passage.) 
   PBR    ⌧    Approved ⌧   
   Tier 1  �    Approved �   
   Tier 2  �    Approved �   
   Tier 3  �    Approved �   

 

⌧  Army Corps of Engineers (ACOE), Section 10 of the Rivers and Harbors Act and Section 404 of the Clean Water Act.  
   No permit required  � 

   Category 1-NR⌧   Approved ⌧   
   Category 2�   Approved �    
   Category 3�   Approved �  

 

⌧  IN-WATER TIMING RESTRICTIONS:  105 Special Provision  ⌧  n/a � 
Dates instream work is allowed: 7/15  - 10/1 

__________________________________________________________________________________________________________________ 
⌧ Special Provision 656, Erosion Control Plan 

*  Boxes marked in red indicate items that are attached and need to be placed in the contract by the Project Manager. 





 
 
06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION 

Chapter 305: PERMIT BY RULE Section 11 
State Transportation Facilities 
 
1. Introduction. A "permit by rule" or "PBR", when approved by the Department of Environmental 

Protection (DEP), is an approval for an activity that requires a permit under the Natural Resources 
Protection Act (NRPA). Only those activities described in this chapter may proceed under the PBR 
process. A PBR activity will not significantly affect the environment if carried out in accordance with 
this chapter, and generally has less of an impact on the environment than an activity requiring an 
individual permit. A PBR satisfies the Natural Resources Protection Act (NRPA) permit requirement 
and Water Quality Certification requirement. 

 
 If a proposed activity is not described in this chapter, or will not be conducted in accordance with the 

standards of this chapter, the applicant must obtain an individual permit prior to beginning the activity.  
 

A. Location of activity. The location of an activity may affect whether an activity qualifies for PBR, 
and whether review by the Department of Inland Fisheries and Wildlife is required. 

 
(1) Type of resource. For some types of activities, the availability of a PBR is affected by the type 

of natural resource in or adjacent to which the activity is proposed. For example, an applicant 
proposing an activity consisting of "Movement of rocks or vegetation" may receive a PBR only 
if the activity will take place in a great pond, river, stream or brook. Limitations concerning the 
location of activities are addressed in the "Applicability" provision in each section of this 
chapter. 

 
(2) Essential habitat. Essential habitats include areas critical to the survival of threatened and 

endangered species such as the bald eagle, least tern, roseate tern, and piping plover. If the 
activity is located in essential habitat, such as near an eagle nesting site, a PBR is only available 
if the applicant obtains written approval from the Department of Inland Fisheries and Wildlife 
(IF&W). This approval from IF&W must be submitted to the DEP with the PBR notification 
form, and the applicant must follow any conditions stated in the IF&W approval.  

 
NOTE: Maps showing areas of essential habitat are available from the Department of Inland Fisheries 

and Wildlife regional headquarters, municipal offices, the Land Use Regulation Commission 
(for unorganized territories) and DEP regional offices. If the activity is located in essential 
habitat, IF&W must be contacted to request and obtain a "certification of review and approval". 

 
B. Notification. The applicant must file notice of the activity with the DEP prior to beginning work on 

the activity. The notification must be on a form provided by the DEP and must include any 
submissions required in this chapter. The applicant must keep a copy to serve as the permit. 

 
 The notification form must be sent to the DEP by certified mail (return receipt requested), or hand 

delivered to the DEP and date stamped by the department. 
 

C. Effective period 
 

(1) Beginning of period. The PBR becomes effective 14 calendar days after the DEP receives the 
notification form, unless the DEP approves or denies the PBR prior to that date. If the DEP 
does not speak with or write to the applicant within this 14 day period regarding the PBR 
notification, the applicant may proceed to carry out the activity.  

 
There are three exceptions regarding the effective date of an approved PBR: 
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(a) Activities listed in Section 10 (Stream crossings) occurring in association with forest 

management are exempt from the 14 day waiting period. 
 
(b) Activities listed in Section 2 (Soil disturbance) and Section 10 (Stream crossings) performed 

or supervised by individuals currently certified in erosion control practices by the DEP are 
exempt from the 14 day waiting period. To be certified in erosion control practices, an 
individual must successfully complete all course requirements of the Voluntary Contractor 
Certification Program administered by the DEP's Nonpoint Source Training and Resource 
Center. 

 
(c) Activities that are part of a larger project requiring a permit under the Site Location of 

Development or the Storm Water Management Acts may not proceed until any required 
permit under those laws is obtained.  

 
NOTE: Activities that are part of a larger project may require other permits from the DEP also. 

These other laws may prohibit the start of construction of any part of the project unless 
a permit under that law is obtained. In these cases, while not a violation of this rule, 
starting work on a PBR approved activity would be a violation of those other applicable 
laws.  

 
(2) End of period. The PBR is generally effective for 2 years from the date of approval, except that 

a PBR for "Replacement of structures" under Section 4 is effective for 3 years. 
 

NOTE: Activities that qualify under this chapter may need to meet other local, state and federal 
requirements. Examples -- (1) If an activity extends below the low water line of a lake, coastal 
wetland or international boundary water, the applicant should contact the Bureau of Parks and 
Lands (287-3061) concerning possible lease or easement requirements, or (2) If an activity will 
involve work below the mean high water line in navigable waters of the United States, the 
applicant should contact the Army Corps of Engineers (623-8367). 

 
D. Discretionary authority. Notwithstanding compliance with the PBR applicability requirements and 

standards set forth in this chapter, the DEP may require an individual permit application to be filed 
in any case where credible evidence indicates that the activity: 
 
(1) May violate the standards of the NRPA (38 M.R.S.A. Section 480-D); 
 
(2) Could lead to significant environmental impacts, including cumulative impacts; or 
 
(3) Could adversely impact a resource of special concern. 
 

 If an individual permit is required pursuant to this subsection, the DEP shall notify the applicant in 
writing within the 14 calendar day waiting period described in sub-section (C) above. When the 
DEP notifies an applicant than an individual permit is required, no work may be conducted unless 
and until the individual permit is obtained. 

 
E. Violations. A violation of law occurs when a person, or his or her agent, performs or causes to be 

performed any activity subject to the NRPA without first obtaining a permit from the DEP, or acts 
contrary to the provisions of a permit. The person, his or her agent, or both, may be held 
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responsible for the violation. Commonly, the "person" is the landowner, and the "agent" is the 
contractor carrying out the activity. A violation occurs when: 

 
(1) An activity occurs that is not allowed under PBR, whether or not a PBR notification form has 

been filed with and/or approved by the DEP; 
 
(2) An activity occurs that is allowed under PBR, but a PBR for the activity has not become 

effective prior to the beginning of the activity; or 
 
(3) An activity occurs that is allowed under PBR and a PBR for the activity is in effect, but the 

standards specified in this chapter are not met. 
 

 See the "applicability" provision under each activity for rules concerning what activities are 
allowed under PBR. A PBR is only valid for the person listed on the notification form, or for 
his or her agent. 

 
 Each day that a violation occurs or continues is considered a separate offense. Violations are 

subject to criminal penalties and civil penalties of not less than $100 nor more than $10,000 for 
each day of that violation (38 M.R.S.A. Section 349). 

 
NOTE: A local Code Enforcement Officer (CEO) may take enforcement action for a violation of the 

Natural Resources Protection Act if he or she is authorized to represent a municipality in 
District Court, and he or she has been certified as familiar with court procedures, 30-A 
M.R.S.A. Section 4452(7). 



 
06-096 DEPARTMENT OF ENVIRONMENTAL PROTECTION 
 

 
Chapter 305: Permit By Rule 

 
-4- 

 

Chapter 305  Section 11 
 
 State transportation facilities 

 
A. Applicability 
 

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine Department of Transportation or the Maine Turnpike Authority, including any testing 
or preconstruction engineering, and associated technical support services.  

 
(2) This section does not apply to an activity within a coastal sand dune system. 
 

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D. 

 
B. Standards 

 
(1) Photographs of the area to be altered by the activity must be taken before work on the site 

begins. The photographs must be kept on file and be made available at the request of the DEP. 
 
(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife, the 

Department of Marine Resources, the Atlantic Salmon Authority, and the DEP's Division of 
Environmental Assessment prior to the notification being filed with the DEP. The activity must 
be performed according to any recommendations from these authorities. 

 
(3) The activity must be performed in accordance with erosion control measures conforming with 

the State of Maine Department of Transportation Standard Specifications for Highways and 
Bridges Revision of April 1995 and with the Department of Transportation's Best Management 
Practices for Erosion and Sediment Control, September 1997. 

 
NOTE: Guidance on the use of erosion control best management practices can be obtained 
from the on site Construction Manager. 

 
(4) Alignment changes may not exceed a distance of 200 feet between the old and new center lines 

in any natural resource. 
 
(5) The activity may not alter more than 300 feet of shoreline (both shores added together) within a 

mile stretch of any river, stream or brook, including any bridge width or length of culvert. 
 
(6) The activity may not alter more than 150 feet of shoreline (both shores added together) within a 

mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, including any 
bridge width or length of culvert. 

 
(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of 

Chapter 310, the Wetland Protection Rules, if the activity alters less than 15,000 square feet of 
natural resources per mile of roadway (centerline measurement) provided that the following 
impacts are not exceeded within the 15,000 square foot area: 
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(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish 
habitat; or  

 
(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish 

habitat; or 
 
(c) 1,000 square feet of a great pond. 
 
All other activities must be performed in compliance with all sections of Chapter 310, the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(1), 9(B) and 9(C). 

 
(8) The activity may not permanently block any fish passage in any watercourse containing fish. 

The applicant must improve passage beyond what restriction may already exist unless the 
Department of Inland Fisheries and Wildlife, the Department of Marine Resources, the Atlantic 
Salmon Authority and the DEP's Division of Environmental Assessment concur that the 
improvement is not necessary. 

 
(9) Rocks may not be removed from below the normal high water line of any coastal wetland, 

freshwater wetland, great pond, river, stream or brook except to the minimum extent necessary 
for completion of work within the limits of construction. 

 
(10) If work is performed in a river, stream or brook that is less than three feet deep at the time and 

location of the activity, with the exception of culvert installation, the applicant must divert flow 
away from the activity while work is in progress. 

 
(a) Diversion may be accomplished by the use of stable, inert material. No more than two 

thirds (2/3) of stream width may be diverted at one time. 
 
(b) Any material used to divert water flow must be completely removed upon completion of 

the activity, and the stream bottom must be restored to its original condition. 
 
(c) A pump may be operated, where necessary, for a temporary diversion. The pump outlet 

must be located and operated such that erosion or the discharge of sediment to the water is 
prevented. 

 
NOTE: Guidance on the appropriate location of a diversion and materials which should be used for a 

stream diversion can be obtained from the on site Construction Manager. 
 

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the 
shore may reach into the water with a bucket or similar extension. Equipment may cross 
streams on rock, gravel or ledge bottom. 

 
(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 

travel and work on mats or platforms. 
 
(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 

platforms. Hay bales or silt fence must be used, where necessary, to prevent sedimentation. 
Any debris generated during the activity must be prevented from washing downstream and 
must be removed from the wetland or water body. Disposal of debris must be in conformance 
with the Maine Hazardous Waste, Septage and Solid Waste Management Act, 38 M.R.S.A. 
Section 1301 et seq. 
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(14) Work below the normal high water line of a great pond, river, stream or brook must be done at 

low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2 above. Measures, such as a silt boom or staked fencing, must be employed to 
reduce and isolate turbidity. 

 
(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 

beyond the construction limits shown on the plans is not allowed under this rule. 
 

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 
Manager. 

 
(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper 

arsenate (CCA) may be used, provided it is cured on dry land in a manner that exposes all 
surfaces to the air for a period of at least 21 days prior to construction. Wood treated with 
creosote or pentachlorophenol may not be used where it will contact water. 

 
(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 

or similar materials that will not cause sedimentation or restrict fish passage. Such roads must 
be completely removed at the completion of the activity. In addition, any such temporary roads 
which are in rivers, streams or brooks, must allow for a passage of stormwater flows associated 
with a 10-year storm. 

 
(18) Soil may not be disturbed during any period when soils are saturated due to rain or snow melt, 

except as necessary to protect work in progress or as required for bridge maintenance activities. 
Areas where soils are saturated (i.e. water drips from the soil when squeezed by hand, or the 
soil is capable of being rolled into a rod 1/8th inch in diameter that does not crumble) must be 
immediately mulched if they are disturbed. 

 
(19) Disturbed soil must be protected within one week from the time it was last actively worked, 

and prior to any storm event, using temporary or permanent measures such as the placement of 
riprap, sod, mulch, erosion control blankets, or other comparable measures. 

 
(20) Hay bale or straw mulch, where used, must be applied at a rate of at least one bale per 500 

square feet (1 to 2 tons per acre). 
 
(21) If mulch is likely to be moved because of steep slopes or wind exposure, it must be anchored 

with netting, peg and twine, binder or other suitable method and must be maintained until a 
catch of vegetation is established over the entire disturbed area. 

 
(22) In addition to the placement of riprap, sod, erosion control blankets or mulch, additional steps 

must be taken where necessary to prevent sedimentation of the water Evidence of 
sedimentation includes visible sheet, rill or gully erosion, discoloration of water by suspended 
particles and/or slumping of banks. Silt fences, staked hay bales and other sedimentation control 
measures, where planned for, must be in place prior to the commencement of an activity, but 
must also be installed whenever necessary to prevent erosion and sedimentation. 

 
NOTE: Guidance on the location and proper installation of erosion control measures can be obtained 

from the on site Construction Manager. 
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(23) Temporary erosion control measures must be maintained and inspected weekly until the site is 
permanently stabilized with vegetation or other permanent control measures. Erosion control 
measures must also be inspected immediately prior to and following storms. 

 
(24) Permanent erosion control measures protecting all disturbed areas must be implemented within 

30 days from the time the areas were last actively worked, or for fall and winter activities by 
the following June 15, except where precluded by the type of activity (e.g. riprap, road 
surfaces, etc.). The permanent erosion control measures must be maintained. 

 
(25) The applicant shall immediately take appropriate measures to prevent erosion or sedimentation 

from occurring or to correct any existing problems, regardless of the time of year. 
 
(26) Non-native species may not be planted in restored areas. 
 
(27) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 

Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 
 
(28) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed outside 

of the area covered by any road or structure construction, it must be reestablished immediately 
upon completion of the activity and must be maintained. 

 
(29) A vegetated area at least 25 feet wide must be established and maintained between any new 

stormwater outfall structure and the high water line of any open water body. A velocity 
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 foot 
vegetated buffer is not practicable, the applicant must explain the reason for a lesser setback in 
writing. Approval from the DEP must be in writing and any recommendations must be 
incorporated into the activity. 

 
C. Definitions. The following terms, as used in this chapter, have the following meanings, unless the 

context indicates otherwise: 
 

(1) Diversion. A rerouting of a river, stream or brook to a location outside of its established 
channel.  

 
(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 

earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body. 

 
(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-year 

flood event based on flood insurance maps produced by the Federal Emergency Agency or 
other site specific information. 

 
(4) Riprap. Rocks that are fit into place, usually without mortar, on a slope as defined in the State 

of Maine, Department of Transportation, Standard Specifications for Highway and Bridges, 
revision of April 1995. 
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 Permit No: GP-39 Effective Date: Sept. 29, 2000 
  Expiration Date: Sept. 29, 2005 
 Applicant: General Public, State of Maine 
 

DEPARTMENT OF THE ARMY 
PROGRAMMATIC GENERAL PERMIT 

STATE OF MAINE 
 
The New England District of the U.S. Army Corps of Engineers hereby issues a programmatic 
general permit (PGP) that expedites review of minimal impact work in coastal and inland waters 1 
and wetlands within the State of Maine. Activities with minimal impacts, as specified by the terms 
and conditions of this general permit and on the attached DEFINITION OF CATEGORIES sheets, 
are either non-reporting (provided required local and state permits are received), or are reporting, to 
be screened by the Corps and Federal Resource Agencies for applicability under the general permit. 
This general permit does not affect the Corps individual permit review process or activities exempt 
from Corps jurisdiction. 
 
Activities Covered: work and structures that are located in, or that affect, navigable waters of the 
United States (regulated by the Corps under Section 10 of the Rivers and Harbors Act of 1899) and 
the discharge of dredged of fill material into waters of the United States (regulated by the Corps 
under Section 404 of the Clean Water Act), and the transportation of dredged material for the 
purpose of disposal in the ocean (regulated by the Corps under Section 103 of the Marine Protection, 
Research and Sanctuaries Act). 
 
PROCEDURES: 
 
A. State Approvals 
 
For projects authorized pursuant to this general perrnit that are also regulated by the State of Maine, 
the following state approvals are also required and must be obtained in order for this general permit 
authorization to be valid (applicants are responsible for ensuring that all required state permits and 
approval have been obtained): 
 
(a) Maine Department of Environmental Protection (DEP): Natural Resources Protection Act permit, 

including permit-by-rule and general permit authorizations; Site Location and Development Act 
permit; and Maine Waterway Development and Conservation Act.  

(b) Maine Department of Conservation: Land Use Regulation Commission (LURC) permit.  
(c) Maine Department of Marine Resources: Lease.  
(d) Bureau of Public Lands, Submerged Lands: Lease. 
 
Note that projects not regulated by the State of Maine (e.g., seasonal floats or moorings) may still be 
authorized by this general permit. 
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B. Corps Authorizations: Category I (Non-Reporting) 
 
Work in Maine subject to Corps jurisdiction that meets the definition of Category I on the attached 
DEFINITION OF CATEGORIES sheets and that meets all of this permit's other conditions, does not 
require separate application to the Corps of Engineers. If the State or the Corps does not contact the 
applicant for PBRs and Tier One permits during the State's Tier One 30-day review period, Corps 
approval may be assumed and the project may proceed. Refer to the Procedures Section at Paragraph 
E below for additional information regarding screening. 
 
Note that the review thresholds under Category I apply to single and complete projects i only 
(see special condition 5). Also note that Category I does not apply to projects occurring in a 
component of, or within 0.25 miles up and downstream of the main stem or tributaries of a 
river segment of the National Wild and Scenic River System (see condition 11, and page 9 for the 
listed rivers in Maine). 
 
There are also restrictions on other national lands or concerns, which must be met in order for 
projects to be eligible for authorization under this PGP. Refer to special conditions 6-13 under 
Paragraph F below. 
 
Work that is not regulated by the State of Maine, but that is subject to Corps jurisdiction, is eligible 
for Corps authorization under this PGP in accordance with the review thresholds and conditions 
contained herein. 
 
Although Category I projects are non-reporting, the Corps reserves the right to require screening or 
an individual permit review if there are concerns for the aquatic environment or any other factor of 
the public interest (see special condition 4 on Discretionary Authority). The Corps review or 
State/Federal screening process may also result in project modification, mitigation or other special 
conditions necessary to minimize impacts and protect the aquatic environment as a requirement for 
PGP approval. 
 
C. Corps Authorization: Category II (Reporting - requiring screening) 
APPLICATION PROCEDURES 
 
For projects that do not meet the terms of Category I (see DEFINITION OF CATEGORIES sheets), 
the Corps, State, and Federal Resource Agencies will conduct joint screening meetings to review 
applications. If projects are concurrently regulated by the DEP or LURC, applicants do not need to 
submit separate applications to the Corps. For projects not regulated by DEP or LURC, applicants 
must submit an application to the Corps Maine Project Office for a case-by-case determination of 
eligibility under this general permit (Category II). Category II projects may not proceed until 
written notification is received from the Corps. 
 
Category II projects which occur in a component of, or within 0.25 mile up or downstream of the 
main stem or tributaries of a river segment of the National Wild and Scenic River System, will be 
coordinated with the National Park Service (see special condition 11, and page 9 for listed rivers in 
Maine). 
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There are also restrictions on other national lands or concerns, which must be met in order for 
projects to be eligible for authorization under this PGP. Refer to special conditions 6-14 under 
Paragraph E below. 
 
Category II applicants shall submit a copy of their application materials to the Maine Historic 
Preservation Commission and/or applicable Indian tribe(s) at the same time, or before, they apply 
to the DEP, LURC, or the Corps so that the project can be reviewed for the presence of 
historic/archaeological resources in the project area that may be affected by the proposed work. 
Applications to the DEP or the Corps should include information to indicate that this has 
been done (applicant's statement or copy of cover letter to Maine Historic Preservation 
Commission and/or Indian tribe(s)). 
 
The Corps may require additional information on a case-by-case basis as follows: 
 
(a) purpose of project; 
 
(b) 8 1/2" by l l " plan views of the entire property including property lines and project limits 

with existing and proposed conditions (legible, reproducible plans required); 
 
(c) wetland delineation for the site, information on the basis of the delineation, and calculations 

of waterway and wetland impact areas (see special condition 2); 
 
(d) typical cross-section views of all wetland and waterway fill areas and wetland replication 

areas; 
 
(e) delineation of submerged aquatic vegetation, e.g., eel grass beds, in tidal waters; 
 
(f) area, type and source of fill material to be discharged into waters and wetlands, including the 

volume of fill below ordinary high water in inland waters and below the high tide line in 
coastal waters; 

 
(g) mean low, mean high water and high tide elevations in navigable waters; 
 
(h) limits of any Federal navigation project in the vicinity and State Plane coordinates for the 

limits of the proposed work closest to the Federal project; 
 
(i) on-site alternatives analysis (contact Corps for guidance); 
 
(j) identify and describe potential impacts to Essential Fish Habitat (contact Corps for guidance); 
 
(k) for dredging projects, include:  
1) the volume of material and area in square feet to be dredged below mean high water,  
2) existing and proposed water depths,  
3) type of dredging equipment to be used,  
4) nature of material (e.g., silty sand), 
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5) any existing sediment grain size and bulk sediment chemistry data for the proposed or any 
nearby projects, 

6) information on the location and nature of municipal or industrial discharges and occurrences 
of any contaminant spills in or near the project area, 

7) location of the disposal site (include locus sheet), 
8) shellfish survey, and 
9) sediment testing, including physical, chemical and biological testing. For projects proposing 

open water disposal, applicants are encouraged to contact the Corps as early as possible 
regarding sampling and testing protocols. 

 
The Corps may request additional information. Dredging applicants may be required to conduct a 
shellfish and/or eel grass survey and sediment testing, including physical, chemical and 
biological testing. Sediment sampling and testing plans should be prepared or approved by the 
Corps before the samples are collected. 
 
STATE-FEDERAL SCREENING PROCEDURES: 
 
The Corps intends to utilize the application information required by the State for its regulatory 
program to the maximum extent practicable and the Corps normally will not be interacting with 
an applicant who is concurrently making application to the DEP or LURC. Projects not regulated 
by the State, but needing Corps of Engineers approval, must apply directly to the Corps. The 
joint screening meeting for Category II projects will occur regularly at the Corps or State of fices 
and will involve representatives from the DEP, the Corps, the U.S. Environmental Protection 
Agency, the U.S. Fish and Wildlife Service, and the National Marine Fisheries Service. 
 
The Corps and Federal Resource Agencies will classify the project within the State's review 
period, not to exceed 60 days, as: 1) approvable under the PGP as proposed; 2) needs additional 
information, including possible project modification, mitigation or other special conditions to 
minimize impacts; or 3) exceeds the terms or conditions of the PGP, including the minimal 
effects requirement, and an individual permit review will be required. In addition, the Corps 
retains the ability to exercise its discretionary authority and require an individual permit, 
irrespective of whether the terms and conditions of this general permit are met, based on 
concerns for the aquatic environment or any factor of the public interest (see special condition 4 
on Discretionary Authority). All Category II projects must receive written approval from the 
Corps before work can proceed. If the project is not approvable as proposed, the DEP, LURC, or 
the Corps will contact the applicant to discuss the concerns raised. If the applicant is unable to 
resolve the concerns, the Corps, independently or at the request of the Federal Resource 
Agencies, will require an individual permit for the project. The applicant will be notified of this 
in writing, along with information about submitting the necessary application materials. The 
comments from the Federal Resource Agencies to the Corps may be verbal initially, and must be 
made within 10 working days of the screening meeting. These comments must be confirmed in 
writing within 10 calendar days of the verbal response if the Resource Agency(ies) will request 
an individual permit. The Federal Resource Agency's comments must reflect a concern within 
their area of expertise, state the species or resources that could be impacted by the project, and 
describe the impacts that either individually or cumulatively will be more than minimal. 
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MINERALS MANAGEMENT SERVICE (MMS) REVIEW 
 
For Category II projects which involve construction of solid fill structures or discharge of fills 
along the coast which may extend the coastline or baseline from which the territorial sea is 
measured, coordination between the Corps and Minerals Management Service (MMS), 
Continental Shelf (OCS) Survey Group, will be needed (pursuant to the Submerged Lands Act, 
43 U.S.C., Section 1301-1315, 33 CFR 320.4(f). During the screening period, the Corps will 
forward project information to MMS for their review. MMS will coordinate their determination 
with the Department of the Interior (DOI) Solicitor's Office. The DOI will have 15 calendar days 
from the date MMS is in receipt of project information to determine if the baseline will be 
affected. No notification to the Corps within 15 day review period will constitute a "no affect" 
determination. Otherwise, the solicitor's notification to the Corps may be verbal but must be 
followed with a written confirmation within 10 business days from the date of the verbal 
notification. This procedure will be eliminated if the State of Maine provides a written waiver of 
interest in any increase in submerged lands caused by a change in the baseline resulting from 
solid fill structure or fills authorized under this general permit. 
 
D. Corps Authorization: Category III (Individual Permit) 
 
Work that is in the INDIVIDUAL PERMIT category on the attached DEFINITION OF 
CATEGORIES sheets, or that does not meet the terms and conditions of this general permit, will 
require an application for an individual permit from the Corps of Engineers (see 33 CFR Part 
325.1). The screening procedures outlined above will only serve to delay project review in such 
cases. The applicant should submit the appropriate application materials (including the Corps 
application form) at the earliest possible date. General information and application forms can be 
obtained at (207) 623-8367 (Maine Field Office), (800) 343-4789, or (800) 362-4367 in 
Massachusetts. Individual water quality certification and coastal zone management consistency 
concurrence will be required from the State of Maine before Corps permit issuance. 
 
E. Programmatic General Permit Conditions: 
 
The following conditions apply to activities authorized under the PGP, including all Category I 
(non-reporting) and Category II (reporting - requiring screening) activities: 
 
GENERAL REQUIREMENTS: 
 
1. Other Permits. Authorization under this general permit does not obviate the need to obtain 

other Federal, state, or local authorizations required by law. 
 
2. Applicability of this general permit shall be evaluated with reference to Federal 

jurisdictional boundaries. Applicants are responsible for ensuring that the boundaries 
used satisfy the federal criteria defined at 33 CFR 328-329. 

 
3. Minimal Effects. Projects authorized by this general permit shall have minimal individual and 

cumulative adverse environmental impacts as determined by the Corps. 
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4. Discretionary Authority. Notwithstanding compliance with the terms and conditions of this 
permit, the Corps of Engineers retains discretionary authority to require review for an 
individual permit based on concerns for the aquatic environment or for any other factor of 
the public interest. This authority is invoked on a case-by-case basis whenever the Corps 
determines that the potential consequences of the proposal warrant individual review based 
on the concerns stated above. This authority may be invoked for projects with cumulative 
environmental impacts that are more than minimal or if there is a special resource or 
concern associated with a particular project that is not already covered by the remaining 
conditions of the PGP and that warrants greater review. 

 
Whenever the Corps notifies an applicant that an individual permit may be required, 
authorization under this general permit is void and no work may be conducted until the 
individual Corps permit is obtained or until the Corps notifies the applicant that further review 
has demonstrated that the work may proceed under this general permit. 
 
5. Single and Complete Projects. This general permit shall not be used for piecemeal work and 

shall be applied to single and complete projects. All components of a single project and/or 
all planned phases of multi-phased projects shall be treated together as constituting one 
single and complete project (e.g., subdivisions should include all work such as roads, 
utilities, and lot development). This general permit shall not be used for any activity that is 
part of an overall project for which an individual permit is required. 

 
NATIONAL CONCERNS: 
 
6. St. John/St. Croix Rivers. This covers work within the Saint John and Saint Croix River 

basins that requires approval of the International Joint Commission. This includes any 
temporary or permanent use, obstruction or diversion of international boundary waters 
which could affect the natural flow or levels of waters on the Canadian side of the line, as 
well as any construction or maintenance of remedial works, protective works, dams, or 
other obstructions in waters downstream from boundary waters when the activity could 
raise the natural level of water on the Canadian side of the boundary. 

 
7. Historic Properties. Any activity authorized by this general permit shall comply with Section 

106 of the National Historic Preservation Act. Information on the location and existence of 
historic resources can be obtained from the Maine Historic Preservation Commission and 
the National Register of Historic Places. Federally recognized tribes (Penobscots, 
Passamaquoddys, Micmacs, and Maliseets) may know of the existence of other sites that 
may be of significance to their tribes. See page 14 for historic properties contacts. 

 
Applicants with projects which will undergo the screening process (Category II) shall submit a 
copy of their application materials, with the name and address of the applicant clearly indicated, 
to the Maine Historic Preservation Commission, 55 Capitol Street, State House Station 65, 
Augusta, Maine 04333, and to the applicable tribe(s) to be reviewed for the presence of historic 
and/or archaeological resources in the permit area that may be affected by the proposed work. 
The Corps will then be notified by the Commission and/or 
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Tribe within 10 days if there are State and/or tribal concerns that the proposed work will have an 
effect on historic resources. The applicant should include with their application to the State or the 
Corps either a copy of their cover letter or a statement of having sent their application material to the 
Commission and Tribe(s). 
 
If the permittee, either prior to construction or during construction of the work authorized herein, 
encounters a previously unidentified archaeological or other cultural resource, within the area subject 
to Department of the Army jurisdiction, that might be eligible for listing in the National Register of 
Historic Places, he/she shall stop work and immediately notify the District Engineer and the Maine 
Historic Preservation Commission and/or applicable Tribe(s). 
 
8. National Lands. Activities authorized by this general permit shall not impinge upon the value of 

any National Wildlife Refuge, National Forest, or any area administered by the National Park 
Service. 

 
9. Endangered Species. No activity is authorized under this general permit which 
- may affect a threatened or endangered species or a species proposed for such designation 
  as identified under the Federal Endangered Species Act (ESA), 
- is likely to destroy or adversely modify the critical habitat or proposed critical habitat of 
  such species, 
- would result in a 'take' of any threatened or endangered species of fish or wildlife, or 
- would result in any other violation of Section 9 of the ESA protecting threatened or 
  endangered species of plants. 
 
Applicants shall notify the Corps if any listed species or critical habitat, or proposed species or 
critical habitat, is in the vicinity of the project and shall not begin work until notified by the District 
Engineer that the requirements of the Endangered Species Act have been satisfied and that the 
activity is authorized. Information on the location of threatened and endangered species and their 
critical habitat can be obtained from the U.S. Fish and Wildlife Service and National Marine 
Fisheries Service (addresses attached, page 14). 
 
10. Essential Fish Habitat. As part of the PGP screening process, the Corps will coordinate with the 

National Marine Fisheries Service (NMFS) in accordance with the 1996 amendments to the 
Magnuson-Stevens Fishery and Conservation Management Act to protect and conserve the 
habitat of marine, estuarine and anadromous finfish, mollusks, and crustaceans. This habitat is 
termed "essential fish habitat (EFH)", and is broadly defined to include "those waters and 
substrate necessary to fish for spawning, breeding, feeding, or growth to maturity." Applicants 
may be required to describe and identify potential impacts to EFH based upon the location of 
the proj ect, the activity proposed, and the species present. Conservation recommendations 
made by NMFS will normally be included as a permit requirement by the Corps. Information 
on the location of EFH can be obtained from the NMFS regulations (50 CFR Part 600) (address 
listed on page 14) and on their web site (http://www.nero.nmfs.gov/ro/doc/webintro.html). 
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The EFH designation for Atlantic salmon includes all aquatic habitats in the watershed of the 
following rivers and streams, including all tributaries to the extent that they are currently or were 
historically accessible for salmon migration: 
 
 St. Croix River PleasantRiver UnionRiver 
 Boyden River Narraguagus River Ducktrap River 
 Dennys River Tunk Stream Sheepscot River 
 Hobart Stream Patten Stream Kennebec River 
 Aroostook River Orland River Androscoggin River 
 East Machias River Penobscot River Presumpscot River 
 Machias River Passagassawaukeag River Saco River 
 
11. Wild and Scenic Rivers. Any activity that occurs in a component of, or within 0.25 mile up or 

downstream of the main stem or tributaries of a river segment of the National Wild and Scenic 
River System, must be reviewed by the Corps under the procedures of Category II of this 
general permit regardless of size of impact. This condition applies to both designated wild 
and scenic rivers and rivers designated by Congress as study rivers for possible inclusion while 
such rivers are in an official study status. The Corps will consult with the National Park Service 
(NPS) with regard to potential impacts of the proposed work on the resource values of the Wild 
and Scenic River. The culmination of this coordination will be a determination by the NPS and 
the Corps that the work: (1) may proceed as proposed; (2) may proceed with recommended 
conditions; or (3) could pose a direct and adverse effect on the resource values of the river and 
an individual permit is required. If pre-application consultation between the applicant and the 
NPS has occurred whereby the NPS has made a determination that the proposed project is 
appropriate for authorization under this PGP (with respect to wild and scenic river issues), this 
determination should be furnished to the Corps with submission of the application. The address 
of the NPS can be found on Page 14 of this permit. National Wild/Scenic Rivers System 
(Designated River in Maine) as of 5/2/00: Allagash River beginning at Telos Dam continuing 
to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles upstream of the confluence 
with the St. John River. Length = 92 miles 

 
12. Federal Navigation Project. Any structure or work that extends closer to the horizontal limits of 

any Corps navigation project than a distance of three times the project's authorized depth (see 
attached map following page 16 for locations of these projects) shall be subject to removal at 
the owner's expense prior to any future Corps dredging or the performance of periodic 
hydrographic surveys. 

 
13. Navigation. There shall be no unreasonable interference with navigation by the existence or use 

of the activity authorized herein and no attempt shall be made by the permittee to prevent the 
full and free use by the public of all navigable waters at or adjacent to the activity authorized 
herein. 

 
The permittee understands and agrees that, if future operations by the United States require the 
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the 
opinion of the Secretary of the Army or his authorized representative, said structure 
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or work shall cause unreasonable obstruction to the free navigation of the navigable waters, the 
permittee will be required, upon due notice from the Corps of Engineers, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the United States. No 
claim shall be made against the United States on account of any such removal or alteration. 
 
14. Federal Liability. In issuing this permit, the Federal Government does not assume any 

liability for the following: (a) damages to the permitted project or uses thereof as a result of 
other permitted or unpermitted activities or from natural causes; (b) damages to the 
permitted project or uses thereof as a result of current or future activities undertaken by or 
on behalf of the United States in the public interest; (c) damages to persons, property, or to 
other permitted or unpermitted activities or structures caused by the activity authorized by 
this permit; (d) design or construction deficiencies associated with the permitted work; (e) 
damage claims associated with any future modification, suspension, or revocation of this 
permit. 

 
MINIMIZATION OF ENVIRONMENTAL IMPACTS: 
 
15. Minimization. Discharges of dredged or fill material into waters of the United States shall be 

avoided and minimized to the maximum extent practicable, regardless of review category. 
 
16. Work in Wetlands. Heavy equipment working in wetlands shall be avoided if possible, and 

if required, shall be placed on mats or other measures taken to minimize soil and 
vegetation disturbance. Disturbed areas in wetlands shall be restored to preconstruction 
contours and conditions upon completion of the work. 

 
17. Temporary Fill. Temporary fill in waters and wetlands authorized by this general permit 

(e.g., access roads, cofferdams) shall be properly stabilized during use to prevent erosion. 
Temporary fill in wetlands shall be placed on geotextile fabric laid on existing wetland 
grade. Temporary fills shall be disposed of at an upland site, suitably contained to prevent 
erosion and transport to a waterway or wetland. Temporary fill areas shall be restored to 
their approximate original contours but not higher. No temporary fill shall be placed in 
waters or wetlands unless specifically authorized by the Corps. 

 
18. Sedimentation and Erosion Control. Adequate sedimentation and erosion control 

management measures, practices and devices, such as phased construction, vegetated filter 
strips, geotextile silt fences or other devices, shall be installed and properly maintained to 
reduce erosion and retain sediment on-site during and after construction. They shall be 
capable of preventing erosion, of collecting sediment, suspended and floating materials, and 
of filtering fine sediment. These devices shall be removed upon completion of work and the 
disturbed areas shall be stabilized. The sediment collected by these devices shall be 
removed and placed at an upland location in a manner that will prevent its later erosion into 
a waterway or wetland. All exposed soil and other fills shall be permanently stabilized at 
the earliest practicable date. 
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19. Waterway Crossings. 
 
(a) All temporary and permanent crossings of waterbodies shall be suitably culverted, bridged, or 

otherwise designed to withstand and to prevent the restriction of high flows, to maintain 
existing low flows, and to not obstruct the movement of aquatic life indigenous to the 
waterbody beyond the actual duration of construction.  

(b) Temporary bridges, culverts, or cofferdams shall be used for equipment access across streams 
(NOTE: areas of fill and/or cofferdams must be included in total waterway/wetlands impacts 
to determine applicability of this general permit).  

(c) For projects that otherwise meet the terms of Category I, instream construction work shall be 
conducted during the low flow period July 15 - October 1 in any year. Projects that are not to 
be conducted during that time period are ineligible for Category I and shall be screened 
pursuant to Category II, regardless of the waterway and wetland fill and/or impact area. 

 
20. Discharge of Pollutants. All activities involving any discharge of pollutants into waters of 

the United States authorized under this general permit shall be consistent with applicable 
water quality standards, effluent limitations, standards of performance, prohibitions, and 
pretreatment standards and management practices established pursuant to the Clean Water 
Act (33 U.S.C. 1251) and applicable state and local laws. If applicable water quality 
standards, limitations, etc., are revised or modified during the term of this permit, the 
authorized work shall be modified to conform with these standards within six months of 
the effective date of such revision or modification, or within a longer period of time 
deemed reasonable by the District Engineer in consultation with the Regional 
Administrator of the Environmental Protection Agency. Applicants may presume that state 
water quality standards are met with issuance of the 401 Water Quality Certification. 

 
21. Spawning Areas. Discharges into known 1) fish and shellfish spawning or nursery areas; and 

2) amphibian and waterfowl breeding areas, during spawning or breeding seasons shall be 
avoided, and impacts to these areas shall be avoided or minimized to the maximum extent 
practicable during all times of year. 

 
22. Storage of Seasonal Structures. Coastal structures such as pier sections and floats that are 

removed from the waterway for a portion of the year shall be stored in an upland location 
located above mean high water and not in tidal marsh. 

 
23. Environmental Values. The permittee shall make every reasonable effort to carry out the 

construction or operation of the work authorized herein in a manner so as to maintain as 
much as is practicable, and to minimize any adverse impacts on, existing fish and wildlife 
and natural environmental values. 

 
24. Protection of Vernal Pools. Impacts to uplands in proximity (within 500 feet) to the vernal 

pools referenced in DEFINITIONS OF CATEGORIES shall be minimized to the maximum 
extent possible. 
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PROCEDURAL CONDITIONS: 
 
25. Cranberry Development Projects. For Cranberry development projects authorized under the 

PGP, the following conditions apply: 
4 
1. If a.cranberry bog is abandoned for any reason, the area must be allowed to convert to natural 

wetlands unless an individual permit is obtained from the Corps of Engineers allowing the 
discharge of fill for an alternate use.  

2. No stream diversion shall be allowed under this permit.  
3. No impoundment of perennial streams shall be allowed under this permit.  
4. The project shall be designed and constructed to not cause flood damage on adjacent properties. 
 
26. Inspections. The permittee shall permit the District Engineer or his authorized representative(s) 

to make periodic inspections at any time deemed necessary in order to ensure that the work is 
being performed in accordance with the terms and conditions of this permit. The District 
Engineer may also require post-construction engineering drawings for completed work, and 
post-dredging survey drawings for any dredging work. To facilitate these inspections, the 
attached work notification form should be filled out and returned to the Corps for all 
Category II projects. 

 
27. Maintenance. The permittee shall maintain the work or structures authorized herein in good 

condition, including maintenance, to ensure public safety. Dredging projects: note that this 
does not include maintenance of dredging projects. Maintenance dredging is subject to the 
review thresholds described on the attached DEFINITION OF CATEGORIES sheets and/or 
any conditions included in a written Corps authorization. 

 
28. Property Rights. This permit does not convey any property rights, either in real estate or 

material, or any exclusive privileges, nor does it authorize any injury to property or invasion of 
rights or any infringement of federal, state, or local laws or regulations. If property associated 
with work authorized by the PGP is sold, the PGP authorization is automatically 
transferred to the new property owner. The new property owner should provide this 
information to the Corps in writing. No acknowledgement from the Corps is necessary. 

 
29. Modification, Suspension, and Revocation. This permit may be either modified, suspended, or 

revoked, in whole or in part, pursuant to the policies and procedures of 33 CFR 325.7 and any 
such action shall not be the basis for any claim for damages against the United States. 

 
30. Restoration. The permittee, upon receipt of a notice of revocation of authorization under this 

permit, shall restore the wetland or waterway to its former condition without expense to the 
United States and as directed by the Secretary of the Army or his authorized representative. If 
the permittee fails to comply with such a directive, the Secretary or his designee may restore 
the wetland or waterway to its former condition, by contract or otherwise, and recover the cost 
from the permittee. 

 
   



9/29/00 12 

31. Special Conditions. The Corps, independently or at the request of the Federal Resource 
Agencies, may impose other special conditions on a project authorized pursuant to this 
general permit that are determined necessary to minimize adverse environmental effects or 
based on any other factor of the public interest. Failure to comply with all conditions of the 
authorization, including special conditions, will constitute a permit violation and may 
subject the permittee to criminal, civil, or administrative penalties or restoration. 

 
32. False or Incomplete Information. If the Corps makes a determination regarding the 

eligibility of a project under this permit and subsequently discovers that it has relied on 
false, incomplete, or inaccurate information provided by the permittee, the permit shall not 
be valid and the government may institute appropriate legal proceedings. 

 
33. Abandonment. If the permittee decides to abandon the activity authorized under this general 

permit, unless such abandonment is merely the transfer of property to a third party, he/she 
must restore the area to the satisfaction of the District Engineer. 

 
34. Enforcement cases. This general permit does not apply to any existing or proposed activity 

in Corps jurisdiction associated with an on-going Corps of Engineers or Environmental 
Protection Agency enforcement action until such time as the enforcement action is resolved 
or the Corps determines that the activity may proceed independently without compromising 
the enforcement action. The Corps may choose not to accept applications or issue permits 
to any applicant with outstanding violations. 

 
35. Emergency situations. This PGP can be used to authorize the repair, rehabilitation, or 

replacement of those structures destroyed by storms, floods, fire or other discrete 
unexpected and catastrophic event. In such situations and if the work exceeds Category I 
limitations, if applicant applies to the Corps within 30 days of the event, the Corps will 
attempt to contact the resource agencies for their approvals but, if unable to contact them, 
will issue an emergency permit and review them after-the-fact with the agencies at the next 
joint processing meeting. Proposed work submitted more than 30 days after the emergency 
will go through the standard PGP procedures. 

 
DURATION OF AUTHORIZATION/GRANDFATHERING: 
 
36. Duration of Authorization. Activities authorized under this general permit that have 

commenced (i.e., are under construction) or are under contract to commence in reliance 
upon this authorization will remain authorized provided the activity is completed within 
twelve months of the date of the general permit's expiration, modification, or revocation, 
unless discretionary authority has been exercised on a case-by-case basis to modify, 
suspend, or revoke the authorization in accordance with 33 CFR 325.2 (e)(2). Activities 
completed under the authorization of the general permit that was in effect at the time the 
activity was completed will continue to be authorized by the general permit. 
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37. Previously Authorized Activities. 
 
(a) Activities which have commenced (i.e., are under construction or are under contract to commence) 

prior to the issuance date of this general permit, in reliance upon the terms and conditions of the 
non-reporting category of the previous Maine PGP shall remain authorized provided the activity is 
completed within twelve months of the date of issuance of this general permit, unless discretionary 
authority has been exercised on a case-by-case basis to modify, suspend, or revoke the authorization 
in accordance with special condition 4. The applicant must be able to document to the Corps 
satisfaction that the proj ect was under construction or contract by the appropriate date. 

 
(b) Projects that have received written verification or approval from the Corps, based on applications 

made to the Corps prior to issuance of this general permit, for the previous Maine SPGP and PGP, 
Nationwide permits, regional general permits, or letters of permission shall remain authorized as 
specified in each authorization. 

 
(c) This general permit does not affect activities authorized pursuant to 33 CFR Part 330.3 (activities 

occurring before certain dates). 
 

For DISTRICT ENGiNEER Christine Gedfrey DATE 7 / 26 / 00 
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CONTACTS FOR MAINE PROGRAMMATIC GENERAL PERMIT: 
 
U.S. Army Corps of Engineers 
Maine Project Office 
675 Western Avenue #3 
Manchester, Maine 04351 
207-623-8367 
Fax # 207-623-8206 
 
 Federal Endangered Species  Federal Endangered Species and Essential 
 U.S. Fish and Wildlife Service  Fish Habitat 
 Maine Field Office  National Marine Fisheries Service 
 1033 South Main Street  One Blackburn Drive 
 Old Town, Maine 04468  Gloucester, Massachusetts 01939 
 207-827-5938  978-281-9102 
 Fax # 207-827-6099  Fax # 978-281-9301 
 
Wild and Scenic Rivers 
National Park Service 
North Atlantic Region 
15 State Street 
Boston, MA 02109 
617-223-5203 
 
 Maine Historic Preservation Commission  Houlton Band of Maliseet Indians 
 55 Capitol Street  Attn: Brenda Commander, Tribal Chief 
 State House Station 65  Route 3 - Box 450 
 Augusta, Maine 04333  Houlton, Maine 04730 
 207-287-2132  207-532-4273 
 Fax # 207-287-2335  Fax # 207-532-2660 
 Aroostook Band of Micmacs  Passamaquoddy Tribe of Indians 
 P.O. Box 772  Indian Township Reservation 
 Presque Isle, Maine 04769  Attn: Donald Soctomah 
 207-764-1972  P.O. Box 301 
 Fax # 207-764-7667  Princeton, Maine 04668 
   207-796-2301 
 Passamaquoddy Tribe of Indians  Fax # 207-796-5256 
 Pleasant Point Reservation 
 Attn: Tribal Council  Penobscot Indian Nation 
 P.O. Box 343  Richard Hamilton, Chief 
 Perry, Maine 04667  6 River Road 
 207-853-2600  Indian Island Reservation 
 Fax # 207-853-6039  Old Town, Maine 04468 
   (207) 827-7776 
   Fax # 207-827-1137 
 
 29/00 14 
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 Maine Department of Environmental Protection 
 (For State Permits and Water Quality 
 Certifications) 
 Natural Resources Division Southern Maine Regional Office 
 Bureau of Land and Water Quality Control 312 Canco Road 
 State House Station 17 Portland, Maine 04103 
 Augusta, Maine 04333 201-822-6300 
 207-287-2111 
 
 Eastern Maine Regional Office Northern Maine Regional Office 
 106 Hogan Road 1235 Central Drive 
 Bangor, Maine 04401 Skyway Park 
 207-941-4570 Presque Isle, Maine 04769 
  207-764-0477 
 MaineLand UseRegulation Commission (LURC) 
 offices 
 22 State House Station 45 Radar Road 
 Augusta, ME 04333-0022 Ashland,ME 04732-3600 
 207-287-2631 207-435-7963 
 800-452-8711 (call to obtain appropriate LURC Fax # 207-435-7184 
 of fice) 
 Fax # 207-287-7439 
 
 Lakeview Drive 191 Main Street 
 P.O.BoxllO7 EastMillinocket,ME 04430 
 Greenville, ME 04441 207-746-2244 
 207-695-2466 Fax # 207-746-2243 
 Fax # 207-695-2380 
 
 i 
 
 (For CZMDeterminations) Maine Department of Marine Resources 
 State Planning Office (For Aquaculture Leases) 
 Coastal Program McKown Point 
 184 State Street Boothbay Harbor, Maine 04575 
 State House Station 38 207-633-9500 
 Augusta, Maine 04333 
 207-287- 1009 
 
 (For Submerged Lands Leases) 
 Maine Department of Conservation 
 Bureau of Parks and Lands 
 22 State House Station 
 207-287-3061 
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e 
m

or
e 

lik
el

y 
an

 in
di

vi
du

al
 p

er
m

it 
w

ill
 b

e 
re

qu
ire

d.
  P

ro
je

ct
s 

in
vo

lv
in

g 
w

id
en

in
g,

 e
xp

an
si

on
 o

r i
m

pa
ct

s 
to

 d
eg

ra
de

d 
or

 lo
w

 v
al

ue
 

w
et

la
nd

s 
be

tw
ee

n 
1-

3 
ac

re
s 

m
ay

 b
e 

ap
pr

ov
ed

 u
nd

er
 C

at
eg

or
y 

II
, s

ub
je

ct
 t

o 
th

e 
Fe

de
ra

l s
cr

ee
ni

ng
.  

Th
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